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  נתג"ז HSEנוהל ל - בטיחות כללי נספח

 מונחים והגדרות .1
 עבודה 1.1

 כל הפעילויות הישירות והעקיפות שעל הקבלן לבצע בהתאם לחוזה. 

 תחילת עבודות 1.2
 מועד תחילת ביצוע החוזה.

 נציג הקבלן 1.3
 בא כוחו של הקבלן האחראי מטעמו על עובדי הקבלן ועל ביצוע העבודות.

 הממונה 1.4
חברה או כל אדם אחר שימנה מטעמו ו/או שתמנה החברה במקומו או בנוסף סמנכ"ל אגף ההקמה של ה

 ., שישמש כנציג החברה בנוגע לביצוע ההסכםקבלןאליו, בהודעה שתיתן ל

 מפגע 1.5
 לאדם, לרכוש או לסביבה.ו/או נזק מצב או מכשול הצפוי לגרום פגיעה 

 כללי .2
 דות, ולקיים את כל הוראותהקבלן מתחייב לנקוט בכל אמצעי הבטיחות הדרושים לבצוע העבו 2.1

חוק ארגון התקנות שהותקנו על פיה, , 1970-פקודת הבטיחות בעבודה ]נוסח חדש[, תש"ל
והתקנות שהותקנו על פיו וכל הוראה או דרישה אחרת על פי  1954-קוח על העבודה, תשי"דהפי

 וממונה הבטיחות מטעם החברה. הממונה, וכן כל הוראה שתידרש ע"י כל דין

 . היא על הקבלן בלבד של עובדיוהבריאות התעסוקתית בטיחות והנושא בדיקת ואכיפת להחובה  2.2

 ם על מיקום הימצאותם של כל עובדיו בכל עת.הקבלן או מי מטעמו ינהלו רישו 2.3

רשאי לבצע ביקורות על הקבלן ועובדיו, על מנת לוודא כי הקבלן עומד בחובותיו  הממונה 2.4
הקבלן מתחייב  , מבלי שהדבר יטיל חובות כלשהן על החברה.המפורטות בנספח בטיחות זה

ם שיימצאו על ידו, ככל ממונה בטיחות בדבר טיפול בליקויי/הממונהלפעול עפ"י הנחיות של 
 הנדרש.

 הכרת העבודה וסביבתה .3
הקבלן מצהיר כי ביקר במקום ביצוע העבודות וסביבותיו ובחן את דרכי הגישה אליו, והינו מודע לאופי 

 .צורך עמידה בהוראות הבטיחותהעבודה, לסיכונים הכרוכים בה ולאמצעים בהם יש לנקוט ל
עמו לא יכנסו למקומות/מתקנים שלא הורשו להיכנס אליהם הקבלן ו/או נציג הקבלן ו/או עובדים מט

 ממונה בטיחות ולא יבצעו מטלות שאינן קשורות לביצוע עבודתם. /הממונהע"י 

 קבלןההכשרה/הסמכת עובדי  .4
הקבלן יבצע את העבודות אך ורק באמצעות עובדים מקצועיים, בעלי הכשרה מתאימה ומיומנות  4.1

 הנדרשים עפ"י כל דין לביצוע עבודתם.  התקפיםרישיונות המחזיקים בכל האישורים וה ,גבוהה

 באחריות הקבלן לוודא כי עובדיו כשירים בריאותית, כנדרש עפ"י כל דין, לביצוע עבודתם. 4.2

בכלל זה הקבלן יוודא כי עובדים המשתמשים בציוד רפואי מיוחד )כגון קוצב לב , מתקנים 
ועסקו בקרבת מתקני חשמל העלולים לגרום אלקטרונים או פרומגנטיים והתקנים דומים( לא י

 להפרעה לפעילותם התקינה, בהתאם להוראות כל דין.

הממונה על הבטיחות, רשימת כל העובדים, כל רישיון, תעודה /הממונההקבלן יציג, לפי דרישת  4.3
 וכל היתר השייך לו או לעובדיו.

https://www.nevo.co.il/law_html/law00/74793.htm
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היתר בכתב מאת  עובדים שאינם עובדיו אלא לפי יבצע את העבודות באמצעותהקבלן לא  4.4
 .הממונה

 הדרכת בטיחות  .5
ו/או נציג הקבלן מתחייב להגיע לאתר לפני תחילת הקבלן בעבודת המבוצעות במתקני נתג"ז,  5.1

העבודות, לקבלת הדרכת בטיחות בנושא הסיכונים בחצרים שבהם תבוצענה העבודות על ידי 
 אחת לשנה. ממונה הבטיחות ותבוצע לפחות/הממונהעובדיו. הדרכה זו תינתן ע"י 

 ממונה הבטיחות./הממונההקבלן ו/או נציג הקבלן יחתום על קבלת הדרכת הבטיחות אצל  5.2

הקבלן ידאג להדריך את עובדיו המבצעים עבודות עבור החברה )בין בחצרי החברה ובין מחוץ  5.3
לחצרי החברה( ולמסור להם את כל המידע בדבר הסיכונים הקיימים בחצרים בהם יועסקו 

הוראות עדכניות לשימוש, הפעלה ותחזוקה בטוחה של ציוד, של חומר ושל תהליכי  העובדים, וכן
תקנות ארגון הפיקוח על העבודה )מסירת מידע והדרכת עבודה במקום, בהתאם לחובתו עפ"י 

 חרת על פי כל דין. וכל הוראה או דרישה א 1999 –עובדים( תשנ"ט 
הקבלן יוודא שכל עובד הבין את הסיכונים והוא בקיא דיו בנושאי ההדרכה, בהתאם לתפקידו  5.4

 ולסיכונים להם הוא חשוף. במסגרת התחייבותו זו, על הקבלן, בין היתר:
להעביר הדרכות בטיחות לעובדים ע"י נציג הקבלן לפני ביצוע העבודות ולפחות אחת  5.4.1

 .     לעובדים בשפה המובנתלשנה, 

לוודא ולהצהיר כי ההדרכה הועברה על ידי בעל כל הסמכה נדרשת למתן תדריך  5.4.2
 לעובדים. 

להחתים כל עובד קבלן שקיבל הדרכה על טופס לפיו קיבל הדרכת בטיחות והבין את  5.4.3
נספח  – טופס הדרכת עובדים ראה) הממונהתוכן ההדרכה. העתקי הטפסים יועברו אל 

 (.א'

בטיחות לכל עובד קבלן חדש שיועסק בביצוע העבודות או לכל עובד להעביר הדרכת  5.4.4
 .ממונהקבלן שחל שינוי בעיסוקו או בתחנת עבודתו, ולדווח על מתן ההדרכה כאמור ל

להעביר לעובדים תמצית מידע בכתב בדבר הסיכונים בעבודה שבה יועסקו העובדים וכן  5.4.5
יכונים במקום העבודה, ולוודא בדבר הס הממונהכל תמצית מידע בכתב שתימסר לו ע"י 

שתוכנה של תמצית המידע כאמור תועבר לעובד בשפה המובנת לו, אם אינו שולט 
 בשפות שבהן נמסרה התמצית.

 לא יועסק עובד במקום עבודה אלא אם ניתנה לו הדרכת בטיחות כמפורט בהוראות סעיף  זה. 5.5

לעובדיו על מצבי העבודה כל יום לפני תחילת עבודה, נציג הקבלן יבצע תדריך בטיחות  5.6
המשפיעים ישירות על הבטיחות האישית ובריאותם של העובדים והאמצעי הבקרה הנדרשים 
למזעור הסיכונים במקום בו אמורים לבצע את העבודות של אותו יום ויתעד את ביצוע הדרכה 

 נתג"זול יועבר תדריך גם ע"י נציג תפע נתג"זבנוסף, במקרים של עבודות המתבצעות בחצרי  .זו
 .ממונה הבטיחות /

 לרבות אחסון אספקת ציוד מגן אישי )צמ"א(, מכונות, חומרים וכלי עבודה .6
ספק לכל עובדיו כלי עבודה, ציוד מגן אישי ואמצעי חילוץ בהתאם לתקנות הבטיחות יהקבלן  6.1

 בעבודה )כגון: בגדי עבודה, נעלי עבודה תקניות, מגפיים, כפפות למיניהם, אפוד זוהר, הגנת
שמיעה, משקפי מגן, קסדת מגן, הגנת נשימה, ציוד מגן לעבודה בגובה, ציוד מגן לעבודה במקום 
מוקף, לרבות מכשיר לניטור האוויר וכו'( המתאימים לביצוע העבודות ובהתאם לנקבע 

עבודה במתקן גז פעיל מחייבת שימוש בצמ"א  .הממונהבחוזה/מפרט ו/או כפי שיתבקש על ידי 
 די עבודה מעכבי בעירה ואנטי סטטיים.מתאים, כולל בג

 לא תתבצע עבודה ללא ציוד המגן האישי/כלי עבודה/חומרים/מכונות המתאימים לסוג העבודה. 6.2

https://www.nevo.co.il/law_html/law00/74400.htm
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חזיק מלאי ציוד מגן אישי כנדרש לצורך ביצוע העבודות. לקבלן לא יסופקו פריטי ציוד יהקבלן  6.3
י עבודה של החברה, ייעשה אך מגן אישי ו/או כלי עבודה ע"י החברה. שימוש הקבלן בציוד/כל

 ורק לאחר קבלת הסכמה מפורשת של החברה בכתב.

ציוד המגן האישי, הציוד, המכונות, כלי הרכב, החומרים וכלי העבודה שיספק לעובדיו יהיו  6.4
תקינים, תקניים ויעברו בדיקות תקופתיות כפי שנדרש בהתאם להוראות היצרן, לפי כללי 

 ש עפ"י כל דין ונסיבות העבודה.המקצוע המקובלים ובהתאם לנדר

הקבלן ידאג כי הציוד, כלי העבודה, החומרים והפסולת ירוכזו במקום שהוקצה לשם כך באתר  6.5
 העבודה ויונחו באופן ובמקום שימנע כל מפגע או נזק אפשרי לאדם או לרכוש.

ו' יהיו הנדסי, כלי התעבורה, מכונות ההרמה, אביזרי הרמה וכ-הקבלן ידאג כי כל הציוד מכני 6.6
 תקינים ובעלי תסקיר בדיקה בתוקף ו/או ביטוח, רישיון בתוקף כמתחייב עפ"י כל דין.

הנדסי, מפעיל מכונת הרמה וכל נוהג בכלי תעבורה אחר, יהיו בעלי -כי כל מפעיל ציוד מכני 6.7
 הסמכה נדרשת ורישיון בתוקף כמתחייב עפ"י כל דין. 

ביצוע העבודה,  ויציג את תעודות הבדיקה  הקבלן יפקח על כשירות והתאמת הציוד בכל משך 6.8
 .הממונהל

, החייב העבודהבאתרי הקבלן ינהל רשימת ציוד, כלים ומכונות  – בדיקות תקופתיות לציוד 6.9
, תאריכי ו/או הוראות יצרן ו/או בהתאם לדרישות החוק בודק מוסמך ע"יבבדיקה תקופתית 

 שבוצעו לכל פריט ציוד.ותוקף הבדיקות הבדיקות 

תהיה רשאית לבדוק בכל עת את בטיחות הציוד של הקבלן ו/או לחייב את הקבלן להציג  החברה 6.10
לה כל רישיון, תעודה וכל היתר אחר של ציוד, מכונות, חומרים וכלי עבודה המשמשים אותו 

 . לביצוע העבודות

, הממונהאחסון חומרים לרבות חומרים מסוכנים, ייעשה ע"י הקבלן ובאחריותו, בתיאום עם  6.11
לא . הממונהך הקפדה על הפרדה בין חומרים ושילוט מתאים, כנדרש על פי כל דין והנחיות תו

 יאושר לאחסן חומרים לרבות חומרים מסוכנים, ציוד ומכונות בשטח חצר מתקן גז פעיל.

 תעסוקתיות ופנקסי בריאות –בדיקות סביבתיות  .7
"(, על פי תנאי בדיקות"תעסוקתיות לעובדיו )להלן: -בצע בדיקות סביבתיותנדרש להקבלן  7.1

תקנות הבטיחות בעבודה )ניטור סביבתי וניטור ביולוגי של עובדים בגורמים מזיקים(, והוראות 
תקנות ו/או תקנות בטיחות בעבודה בקשר לגורמים מזיקים ייחודיים )להלן: " 2011-תשע"א

 "(, בכל מקום שמתחייב לבצע בדיקות עפ"י תקנות הגיהות.ותהגיה

ויפעל עפ"י  הממונהאת תוצאות הבדיקות עם קבלתן ובכל עת לפי דרישת  ממונההקבלן יציג ל 7.2
תוצאות הבדיקות בהתאם להוראות תקנות הגיהות, ובכלל זה ביצוע בדיקות חוזרות ועריכת 

 בדיקות רפואיות לעובדיו במידת הצורך. 

קיום התחייבותו כאמור לעיל, הקבלן יכול לבצע את הבדיקות באמצעות החברה או  לצורך 7.3
במסגרת התקשרות שיש לחברה עם מעבדה מוסמכת, על חשבון הקבלן. למען הסר ספק יובהר, 

 כי אין באמור כדי לגרוע מאחריות הקבלן לביצוע הבדיקות.

)מרפאה תעסוקתית( ולהחזיק הקבלן מתחייב לבצע בדיקות רפואיות לעובדיו במקום מוסמך  7.4
פנקסי בריאות של כל עובדיו המועסקים בעבודות עבור החברה, בהתאם להוראות תקנות 

ממונה הבטיחות את פנקסי הבריאות לפני תחילת /ממונההגיהות. הקבלן מתחייב להציג ל
 .הממונההעבודות ובכל עת על פי דרישת 

ומחויבים בבדיקה ים לגורמי סיכון מזיק העשויים להיות חשופיםהקבלן ינהל רשימת עובדים  7.5
 ., כולל תאריך ותוקף הבדיקה אחרונהרפואית תעסוקתית

https://www.nevo.co.il/law_html/law01/500_552.htm
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הקבלן ועובדיו ישתפו פעולה בעת ביצוע בדיקות סביבתיות תעסוקתיות שייערכו באתר בו הם  7.6
 עובדים.

 מכירת טובין .8
ריטים שנמכרים במקרים של מכירת טובין, החברה אינה מבצעת בדיקות ו/או אחראית לבטיחות הפ

 לבדוק את תקינותם. נדרשהקבלן ועל ידה, 

 אספקת טובין .9
תקנות במקרים של אספקת טובין ע"י הקבלן לחברה, יספק הקבלן טובין בהתאם ובכפוף להוראות 

 ובכפוף לכל דין. 2001-ם וציוד התשס"אמכירה והשכרה של מכונות, מתקני –הבטיחות בעבודה 

 תנאים מקדימים לביצוע עבודות בתחומי מתקני הגז ובפרויקטים נתג"ז בהקמה: .10

 :כדלקמן צוות אנשי ימנה הקבלן, ההסכם מהוראות לגרוע מבלי

 מנהל עבודה  10.1
לתקנות הבטיחות בעבודה )עבודות הקבלן ימנה מנהל עבודה מוסמך ורשום כדין בהתאם  10.1.1

, אשר ישא באחריות וימלא את התפקידים המוטלים על מנהל עבודה 1988-בנייה(, התשמ"ח
  על פי כל דין, לרבות בתחום הבטיחות.

מנהל העבודה יהיה נוכח ברציפות באתר העבודות בכל עת במהלך ביצוע העבודות, כאשר  10.1.2
. מנהל עבודה ימונה ויפעל כאמור, הבניה יתבצעו בהנהלתו הישירה והמתמדת כל עבודות

הקבלן הראשי באתר ביצוע העבודות. אין באמור לגרוע מאחריותו של  אינוגם אם הקבלן 
 מנהל העבודה לפעול בהתאם להוראות התקנות שלעיל ולדין. 

הזוכה להעסיק מנהל ככל ויבוצעו עבודות במקביל בתחנות/בקו צנרת מחוץ לתחנות, על  10.1.3
 עבודה נוסף בכל אתר. 

 ." לעניין זה ייחשב כל תחנה ו/או קו מחוץ לתחנהאתר"

 ממונה בטיחות  10.2
הקבלן הראשי ימנה )בנוסף למנהל העבודה שימונה בהתאם לתקנות הבטיחות בעבודה(  10.2.1

שיהיה נוכח באתר ויפקח במהלך ביצוע כל העבודות. ממונה ממונה בטיחות מוסמך 
היה אחראי לניהול הבטיחות ביחס לכל העבודות המבוצעות באתר, לרבות אלה הבטיחות י

 המבוצעות על ידי קבלני משנה או קבלנים ממונים או כל גורם אחר. 

)ככל שלא נקבעו תנאים מחמירים יותר  לממונה בטיחות קבלן דרישות מינימליות .א
 : בהסכם(

תקנות ארגון הפיקוח על ל 3ממונה בטיחות מוסמך בהתאם לאמור בתקנה  (1
 .1996-העבודה )ממונים על הבטיחות(, תשנ"ו

יחות והבריאות בעל אישור כשירות בתוקף מאת מפקח עבודה ראשי )מינהל הבט (2
 התעסוקתית במשרד העבודה(.

 שנים בענף הבניה/הנדסה אזרחית ותשתיות. 3ניסיון בפועל של לפחות  (3
 מוסמך השתלמות ענפית בבניה ובניה ההנדסית במוסד מוכר. (4
תקנות ארגון הפיקוח ( ל1.)א()4מוסמך להכין תכנית ניהול בטיחות על פי תקנה  (5

 . 2013-על העבודה )תכנית לניהול הבטיחות(, תשע"ג

 פוינט ואאוטלוק(.-)וורד, אקסל, פאוור Officeידע וניסיון ביישומי  (6

 תנאים לאישור ממונה בטיחות: .ב
 לת קורות חיים של המועמד.קב (1
 פגישת היכרות ותיאום ציפיות עם נציג מטעם נתג"ז. (2
 קבלן ראשי יעסיק ממונה בטיחות במשרה מלאה. (3

https://www.nevo.co.il/law_html/law00/74838.htm
https://www.nevo.co.il/law_html/law00/74838.htm
https://www.nevo.co.il/law_html/law00/74838.htm
https://www.nevo.co.il/law_html/law01/051_042.htm
https://www.nevo.co.il/law_html/law01/051_042.htm
https://www.nevo.co.il/law_html/law01/051_042.htm
https://employment.molsa.gov.il/Legislation/Laws/Legislation_Links/R031-003.aspx
https://employment.molsa.gov.il/Legislation/Laws/Legislation_Links/R031-003.aspx
https://employment.molsa.gov.il/Legislation/Laws/Legislation_Links/R031-003.aspx
https://employment.molsa.gov.il/Legislation/Laws/Legislation_Links/R031-006.aspx
https://employment.molsa.gov.il/Legislation/Laws/Legislation_Links/R031-006.aspx
https://employment.molsa.gov.il/Legislation/Laws/Legislation_Links/R031-006.aspx
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)לאחר אישור חב' הניהול והפקוח ונתג"ז(  קבלן ראשישל מינוי ממונה בטיחות  (4
)העתק רשום למינוי יועבר לחב'  נהל הבטיחות והבריאות התעסוקתיתיבמ

 יקוח(.הניהול והפ

ממונה בטיחות, לפני תחילת העבודות, תכנית לניהול בטיחות בהתאם /ממונהההקבלן יגיש ל 10.3
מעודכנת,  , 2013-תקנות ארגון הפיקוח על העבודה )תכנית לניהול הבטיחות(, התשע׳׳גובכפוף ל

בטיחות המוסמך לכך לפי דין, תקפה וחתומה על ידי מנכ"ל הקבלן )להלן:  שהוכנה על ידי ממונה
 ע"י הקבלן.בפועל התכנית תתעדכן בהתאם לעבודות שיבוצעו   ,"(תכנית לניהול הבטיחות"

בנוסף לתכנית לניהול הבטיחות כאמור, הקבלן יכין באמצעות ממונה הבטיחות מטעמו תכנית  10.4
יימסר לקבלן במועד ישיבת התנעה טרם תחילת  - ג"זבהתאם לטמפלט נת) לניהול סיכונים

 :ולתכלאשר  ,(הפרויקט
 :תכנית עבודה מפורטת 10.4.1

  הגורמים המקצועיים מטעם הקבלן.ע"י ותאושר תוכן  ✓

תכלול התייחסות להקמת אתר התארגנות מחוץ לתחנה ולעבודות ההקמה בתוך  ✓
 התחנה.

צנרת, ומתקנים שיותקנו מבנים, ציוד, המתארת את מיקום:  תר ההתארגנותתכנית א ✓
 בתחנה.

)מוסמך של הקבלן יהווה נגזרת מתוכנית העבודה ויוכן ע"י ממונה בטיחות  סקר הסיכונים 10.4.2
 בשיתוף ותיאום עם מנהל הפרויקט ומנהל העבודה., להכנת תוכנית לניהול הבטיחות(

 רלוונטיים לפעילות המתוכננת יופיעו בנספח של התוכנית. נהלי בטיחות 10.4.3

ועבר לבדיקת אגף התפעול ולאגף הבטיחות תל הסיכונים שערך הקבלן תכנית ניהו 10.4.4
 להתייחסות / אישור.

מובהר כי אישור תכנית ניהול הסיכונים ע"י כל הגורמים הנדרשים כאמור )הקבלן,  10.4.5
 המפקח והחברה( הינה תנאי לתחילת העבודות.

באמצעים  באחריות הקבלן לוודא כי התכנית לניהול הבטיחות מיושמת כנדרש ולנקוט 10.4.6
 המתאימים כדי להבטיח שכל הבא מטעמו ימלא אחר הוראותיה.

 ניהול הבטיחות בפרויקט .11

 :מבנה אירגוני למערך הבטיחות בפרויקט 11.1

  מקרא:

 מתאר כפיפות ארגונית     

 מתאר זיקה מקצועי     

https://www.nevo.co.il/law_html/law01/500_845.htm
https://www.nevo.co.il/law_html/law01/500_845.htm
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 היא הקמה עבודות מבוצעות שבו באתר לבטיחות האחריות. בלבד הארגוני המבנה הוא התרשים :הערה ❖
 הקבלן של העבודה למנהל בגז לעבודה הוראות יעביר התפעול אגף זה במצב. הקבלן של העבודה מנהל של

 הבטיחות ולאגף התפעול אגף לבדיקת יועבר הקבלן שערך סיכונים סקר. המלא יישומן את לוודא שאחראי
. גז נוכחות העדר לוודא מנת על ההקמה עבודות בשטח ישהה התפעול אגף נציג העבודות במהלך. להערות

 לעבודה וההוראות בעבודה הבטיחות כללי כל נשמרים כי לוודא האחריות הקבלן של העבודה מנהל על
 רשאי מוגזת בסביבה לעבודה וההוראות בעבודה הבטיחות כללי כל שמירת אי של במידה. מוגזת בסביבה

 .השטח ופינוי העבודות הפסקת על להורות התפעול אגף נציג

 ה הבטיחות מטעם הקבלןממונ 11.2
 עבור הקבלן ויפעל בהתאם להוראות התקנות. הסיכוניםיפעל לקיומה של תכנית לניהול  11.2.1

יאכוף ויוודא עמידה וציות לדרישות החוקים, התקנות ונהלי נתג"ז בתחום הבטיחות,  11.2.2
 הבריאות התעסוקתית והסביבה.

ויאשר הרשאות  ת הבטיחותיסקור את כל הפעילויות המבוצעות מידי יום, יוודא קיום דרישו 11.2.3
 . (ניתוק ונעילה , חיבור /עבודה בגובה, הנפה, חלל מוקף)עבודה חמה, חפירה ותיעול,  עבודה

עמידה וציות ותצפיות יום יומיים במהלך הפעילויות השונות ויוודא מבדקי בטיחות יבצע  11.2.4
הבטיחות של של הקבלן לדרישות החוקים והתקנות בבטיחות, תכנית ניהול הסיכונים ונהלי 

יתעד ויבצע מעקב לטיפול אחר ממונה הבטיחות מטעם הקבלן  נתג"ז( ותיעודם. HSEנתג"ז )
 כל הממצאים )מפגעים / סיכונים(.

יימסר לקבלן במועד ישיבת התנעה טרם תחילת  -נתג"ז )בפורמט יעביר דוח בטיחות שבועי  11.2.5
 שזוהו במהלך השבוע. הכולל: מדדים כמותיים, ממצאים )מפגעים / סיכונים( הפרויקט(

יימסר לקבלן במועד ישיבת התנעה  -נתג"ז )בפורמט יעביר אחת לחודש דו"ח בטיחות חודשי  11.2.6
, המכיל את הנתונים הבאים: מדדי הבטיחות, תקריות בטיחות, (טרם תחילת הפרויקט

, מפגעים / סיכונים והפעולות בהן נקט להעלאת רמת הבטיחות ומניעת הסיכונים בעבודות
ל דיווח נוסף שיידרש ע"י החברה בנושאי בטיחות וגיהות. הדיווח, כאמור לעיל יועבר וכן כ

 .הממונהעפ"י דרישה ל

 מטעם "חברת הניהול והפיקוח": ממונה על הבטיחות 11.3
העבודה )ממונים על הבטיחות(, בתקנות ארגון הפיקוח על בנוסף לתפקידיו וסמכויותיו ע"פ  

 דרישות הבטיחות מטעם חברת נתג"ז:, יפעל לביצוע ויישום 1996-תשנ"ו

יאכוף ויוודא עמידה וציות לדרישות החוקים, התקנות והתקנים בתחום הבטיחות,  11.3.1
 , ויתעד את הממצאיםתכנית ניהול הסיכוניםנהלי נתג"ז ו הבריאות התעסוקתית והסביבה,

ה / / חודשי. בגין אי עמידה בתנאי בטיחות יפעל למתן מכתב אזהר שבועיהבטיחות הבדוח 
  .25.4כאמור בסעיף קנס  

בטיחות ובריאות  ילהיבטיסייע וינחה את צוות " חברת הניהול והפיקוח" בכל עניין הנוגע  11.3.2
 .תעסוקתית בפרויקט

בקרה מתמדת על פעילות הקבלן בכל היבטי הבטיחות בהתאם לתכנית יבדוק, יאשר ויבצע  11.3.3
 נתג"ז. HSEניהול הסיכונים שאושרה לפרויקט ולנוהל 

 .של כל פעילות של רמת הסיכוניםלפי יתועדף פעילויות השונות בפרויקט ה על פיקוח 11.3.4

 מנהל העבודה 11.4
 1988-תקנות הבטיחות בעבודה )עבודות בניה(, תשמ"חאחר הוראות  ימלאמנהל העבודה  11.4.1

רישום  כל עובד ימלא אחר התקנות הנוגעות לעבודתוצעדים מתאימים כדי להבטיח שוינקוט 
 ותיעוד בפנקס הכללי כנדרש בתקנה.

 הפעילות בהתאם  יוודא  ויאכוף ביצועש )מוביל פעילות(,עובד אחראי לכל צוות  יקבע 11.4.2
 .תכנית ניהול הסיכוניםלדרישות הבטיחות ו

https://www.nevo.co.il/law_html/law00/74821.htm
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 מול חב' הניהול והפיקוח.יתאם מראש פעילויות  11.4.3

 .להלן 13.3.10 כאמור בסעיףעבודות הדורשות היתר לעבודה יוודא ויאשר ביצוע  11.4.4

 כניסה למתקני חברה .12
העתק מטופס חתום ע"י העובד  ממונהכניסה לאתר לעובד הקבלן, מותנה בכך שהקבלן יעביר ל 12.1

 . לעיל 6בסעיף המאשר שהעובד קיבל הדרכת בטיחות כאמור 

י החברה, תיעשה ע"י ליווי של כל כניסה של הקבלן ו/או עובדיו ו/או מבקרים מטעמו למתקנ 12.2
גורם מטעם החברה, למעט במקרים של הפרדת מתקני הגז מאזורי העבודה והכל עפ"י שיקול 

 דעת והחלטת החברה.

 (PRMS)קבלה / הגפה /   – נתג"זהנחיות בטיחות לכניסה לעבודה במתקני  12.3
 (03-6270430/1 -ם חדר בקרה, טל'הכניסה מותרת רק לעובד  חברת נתג"ז או בליוויו ובתיאום ע הערה:)      

הכניסה והיציאה מותרים רק בליווי עובד תפעול נתג"ז ובתיאום עם חדר בקרה. מוביל  12.3.1
הפעילות ידווח לחדר בקרה את שמות העובדים הנמצאים בתחנה וכן על מבקרים / קבלנים 

 .שנכנסים

 .חניית רכבים מחוץ למתקן )עם החזית לכיוון היציאה( 12.3.2

 :ו התחלת פעילות כלשהי במתקןלפני כניסה ו/א 12.3.3

עובד תפעול נתג"ז יבצע ניטור באמצעות גלאי גזים מכויל ותקין, לוודא היעדר אווירה  •
 נפיצה במתקן, בטרם ייתן אישור לכניסה למתקן ולתחילת עבודה. 

מדי בוקר, יינתן תדריך וריענון נהלי הבטיחות לעובדי הקבלן למידע לגבי הפעילות  •
  ם ואמצעי זהירות והבטיחות הנדרשים לביצוע העבודה.המתוכננת לאותו יו

בטיחות, עובדים יורשו להיכנס לאתר כאשר כל עובד/מבקר יסומן  יךאחר קבלת תדרל •
 בצמיד צבעוני על פרק ידו.

עובדים  2בצוות של לעבודה כניסה ! חל איסור לבצע עבודה במתקן גז על ידי "עובד בודד" 12.3.4
 .לפחות

חום למעט לבעלי הרשאת כניסה. הכניסה תותר לבעלי הרשאה חדר הבקרה הינו מחוץ לת 12.3.5
 ורק בליווי נציג אגף התפעול בחברה.

במתחם התחנה העישון אסור בהחלט! אסור להכניס מכשירים סלולריים, זימוניות וכל ציוד  12.3.6
 (.(ExPחשמלי אחר שאינו מוגן התפוצצות 

צרכי עבודה ולאחר קבלת אסורה הכניסה עם ציוד / מכשיר הצתה מכל סוג שהוא, למעט ל 12.3.7
 היתר עבודה מתאים.

יש להקפיד על ביצוע כל הוראות הבטיחות כפי שהוגדרו ע"י נציג תפעול /  המפקח ו/או  12.3.8
 ממונה הבטיחות, טרם הכניסה לאתר נתג"ז.

 :מתאים )צמ"א( שימוש בציוד מגן אישי 12.3.9

 ( ואנטיסטטייםFRבגדי עבודה מעכבי בעירה ) •

 משקפי בטיחות •

 קסדת מגן •

 ותכפפ •

ומעלה ו/או כאשר  db 85 –במקומות בהם מפלס הרעש מ  –מגני שמיעה / אטמי אוזניים  •
 קיים שילוט המציין "רמת רעש מזיק".

 נעלי בטיחות בעלי סוליה אנטיסטאטיות •

 נוסף בהתאם לסיכוניםציוד מגן אישי  •
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העבודות הבאות מחייבות קבלת אישור עבודה מאושר וחתום על  -( PTWאישור עבודה ) 12.3.10
לקבלן ימסרו )הטפסים  ופיקוח צמוד של קצין בטיחות מטעם הקבלן INGLידי מפקח 

 :(במועד ישיבת ההתנעה טרם תחילת הפרויקט

 עבודה בגובה  •

 עבודת הנפה )מנוף( •

 עבודה חמה •

 עבודה במקומות סגורים/חללים מוקפים •

 עבודות בניה , חפירה וקידוח •

 (LOTO -עבודת חשמל )ניתוק, תיוג ונעילה  •

 ה בשעות החשיכהעבוד •

 אחר )הסרת הגנות בטיחות, חומ"ס, צנרת ועוד( •

 רשימת טלפונים חיוניים בחירום: 12.3.11

 טלפון גורם #
  100 משטרה  ▪
  101 מד"א  ▪
  102 כיבוי אש  ▪
 03-6270430/1 *  6778 חדר בקרה נתג"ז  ▪
 054-5646762 03-6270470/1 מוקד ביטחון  ▪
 08-6264000 *  6911 המשרד להגנת הסביבה  ▪
  08-9239239/40 מרכז ארצי לחומרים מסוכנים  ▪
 03-6270454 054-2070917 שלומי זעירא –סמנכ"ל תפעול נתג"ז   ▪
 03-6270436 054-5699994 אלן ז'סנר –מנהל אגף בקרה וחשמל   ▪
 03-6270213 052-9457083 זיו גולדפרב –מנהל אגף אחזקה נתג"ז   ▪
 03-6270481 054-6312630 אמיד אוסקר –מנהל אחזקה   ▪
 03-6270449 054-2070915 אלי זזון –מנהל אגף בטיחות ואיכות נתג"ז   ▪
 03-6270438 054-2070929 כפיר נגב –ממונה בטיחות ארצי נתג"ז   ▪

אי מילוי ו/או הקפדה אחר הוראות הבטיחות, הינה עבירת משמעת ולעיתים אף עבירה פלילית, על  12.3.12
 .כן הקפד לשמור על כללי בטיחות אלו

 מידע על סיכוני הגז הטבעי: 12.3.13
MSDS מתאן  –: גז טבעיMethane) –(CH4  ,1971UN 

 גז חסר ריח וחסר צבע.  תיאור: ▪
 הגז עלול לגרום לחנק ועלול לגרום לחנק ע"י דחיקת החמצן האוויר.  סיכון בריאותי: ▪

 . מגע עם גז המתפשט במהירות 
 כתוצאה מדליפת גז מצינור עלול לגרום כוויות קור 
 במידה והגז ניצת, יתכנו כוויות טרמיות.       

 סיכון גדול לשריפה בדליפת גז בלתי מבוקרת!  ה:סכנת דליק ▪
 מהווה פוטנציאל התרחשות פיצוץ ו/או התלקחות אש.

  להבה או טמפרטורות גבוהות ליד צנרת המכילה גז זה 
 עלולה לגרום לפיצוץ ולאחר מיכן לשריפה של הגז.

 אינו ריאקטיבי. הגז  סכנת ריאקטיביות: ▪
 זניחים.   נזקים סביבתיים: ▪
פעולות שיש לנקוט  ▪

 במצב חירום:
 .יש לדאוג להגנה מתאימה מאש 
 .פנה את כל האנשים מידית מהאתר 
 אם הדבר אפשרי, יש לאפשר לגז להתפזר לאוויר הפתוח 
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 תיאום ואישור ביצוע עבודות/שינויים .13
באתרי החברה או מחוצה לה(, אך ורק לאחר  על הקבלן להתחיל בביצוע כל עבודה חדשה )הן 13.1

 .הממונהתיאום )בכל הקשור לאופי הפעילות, מועד, מיקום העבודה וכדומה( וקבלת אישור 

במסגרת העבודה שאושרה מראש, מחייב  העבודה או ביצוע פעילות שלא נכללתכנית הכל שינוי ב 13.2
 .נתג"ז ינציג ע"י שינויל תכנית ניהול הסיכונים לעבודה בהתאםמחדש של  ואישור עדכון

 אתר עבודה והרחקת מכשולים .14
חזיק את סביבת מקום ביצוע העבודה בצורה נקייה, מסודרת ובטוחה במטרה למנוע יהקבלן  14.1

מפגעי בטיחות וכן מתחייב להתקין )במידה ולא קיימות( דרכי גישה ומילוט נאותות ובטוחות 
ולשמור עליהן פנויות מכל מכשול, , הממונהבתחום מקום ביצוע העבודות בתיאום ובאישור 

 חומר או ציוד.

מידית כל שפך של חומר, מזון וכיו"ב ולטפל באופן מיידי בכל מפגע שיימצא על ידו  ינקההקבלן  14.2
 .הממונהאו ע"י 

. כלי הרכב שיוכנסו לא יוצבו הממונהלא יוכנסו כלי רכב לאתרי העבודה אלא באישור מראש של  14.3
ולא יחסמו דרכי גישה או מעברים או את הגישה למתקנים, ליד עגורנים או כלים אחרים 

 למעליות וכיו"ב.

על הקבלן לבצע עבודותיו בזהירות מרבית, על מנת לא לפגוע במתקנים, במבנים, מערכות כבלים  14.4
 וכו', הקיימים בשטח העבודה או בסמוך לו.

המתקן הקיים,  ביצוע העבודות השונות, בכל שלב שהוא, לא יפריע למהלך התקין של פעולות 14.5
 והקבלן יימנע מכל פעולה העלולה לפגוע בפעולה התקינה של המתקן.

על כל תקלה בכל מערכת שהיא ולהפסיק את העבודה באזור זה  ממונהעל הקבלן יהיה להודיע ל 14.6
  עד לקבלת הוראות לטיפול הנדרש.

מתקנים או לאחר סיום ביצוע העבודות על ידו, מתחייב הקבלן לסלק מבנים ארעיים, ציוד,  14.7
פסולת מכל סוג שהוא ולהותיר את אתר העבודה כאשר מצויים בו כל אמצעי הבטיחות הנדרשים 

 ממונה הבטיחות./הממונהעפ"י כל דין ובהתאם לדרישת 

 גידור, שילוט, תאורה ואמצעי אזהרה .15
הקבלן מתחייב להתקין, לספק ולהחזיק על חשבונו הוא: שמירה, גידור, תאורה מתאימה, תמרורי 
אזהרה, לרבות פנסים מהבהבים ושאר אמצעי זהירות תקניים ובכמות מספקת לבטיחות מתחם 

ולבטיחותם ונוחיותם של הציבור והעובדים, בכל מקום שיהיה צורך בכך, או כפי שיידרש ע"י  ,העבודה
 , או שיהיה דרוש עפ"י דין או עפ"י הוראה מצד רשות מוסמכת כלשהי.הממונה

ראות סעיף זה, תהא החברה רשאית לעשות את הסידורים האמורים על חשבון לא מילא הקבלן אחר הו
 הקבלן ולנכות הוצאותיה מכל סכום שיגיע לקבלן מאת החברה.

 עבודות חפירה .16
על מנת לשמור על בטיחות העובדים ולמנוע פגיעה בציוד או ברכוש יש לשים דגש מיוחד בעבודות  16.1

 ס"מ(. 30 -חפירה או חישוף )שינוי פני הקרקע ביותר מ

 , 1988-לתקנות הבטיחות בעבודה )עבודות בנייה(, התשמ"ח יבוצעו בהתאםכל עבודות החפירה  16.2
 .של מנהל העבודה באתר לאחר בדיקה ואישור

היתר  –יות נתג"ז הנחקרקעיות תבוצע בהתאם ל-יכות לתשתיות תתמכל עבודת חפירה בס 16.3
 .לעבודת חפירה

 .נספח ב'ראה  –הנחיות בטיחות לעבודה בסמיכות לתשתיות תת קרקעיות  16.4

 

https://www.nevo.co.il/law_html/law01/051_042.htm
https://www.nevo.co.il/law_html/law01/051_042.htm
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 עבודות חשמל ו/או עבודות שיש עמן סיכון התחשמלות .17
" 1954החשמל התשי"ד  חוק" י"עפ מתאים רישיון בעל חשמלאי י"ע יבוצעו חשמל עבודות 17.1

 .ותקנותיו

 תיקון כלי עבודה חשמליים וציוד חשמלי ייעשה ע"י חשמלאי מוסמך. 17.2

הקבלן מתחייב שכל כלי העבודה/מכשירים חשמליים מטלטלים המוחזקים ביד, ולוחות חשמל  17.3
ותקנותיו, לרבות " 1954החשמל התשי"ד  חוק"יהיו תקינים ותקניים ועומדים בכל דרישות 

 .1990לתקנות הבטיחות בעבודה )חשמל( תש"ן הדרישות לעניין בידוד כפול בהתאם 

 מכשירי בור/ ח שמל, ניתוקח למקור התחברות, החשמל זרם החזרת/החשמל, חיבור זרם ניתוק 17.4
ם ולאחר במקו האחראי האחזקה עובד או הממונהשל  ובאישורו בידיעתו ורק אך חשמל, תיעשה

 .לניתוק / חיבור מחשמלהיתר  – (LOTOקבלת היתר לחיבור ניתוק חשמל )

 לעבוד, יבשה ו"נקייה" מתכוון הוא בה העבודה העבודה, שסביבת תחילת טרם יוודא הקבלן 17.5
  .גלויים ממוליכים

 שהלוח פחת( בין דלף )מפסק מגן לזרם מפסק שבו ללוח מחובר יהיה מיטלטל עבודה כלי כל 17.6
 .נייד שהוא ובין קבוע

 בעבודות אינסטלציה על הקבלן לשמור על רציפות הארקה ע"י גישור. 17.7

על הקבלן לוודא שכל עובדיו שומרים על מרחקי בטיחות ממוליכים חיים חשופים בהתאם  17.8
 .חוק החשמל" או בהתאם ל2007 -תקנות הבטיחות בעבודה )עבודה בגובה(, התשס"זל"

מחברת לן לבקש לעיל על הקב 17.8במידה ונדרשת עבודה במרחקים הקטנים מהאמור בסעיף  17.9
לנתק את המוליכים ממקורות המתח. במקרה זה העבודה תתבצע תחת השגחה מתמדת  חשמל

 .)בעבודה בחצרות החברה בלבד( הממונהשל 

במקומות בהם יש חשש להמצאות כבלים חשמליים ו/או קירבה מסוכנת למוליכים חיים לא  17.10
נוכח במקום כל עת שמתבצעת , אשר יהיה הממונהיעבוד הקבלן אלא רק בהשגחתו המתמדת של 

 . )בעבודה בחצרות החברה בלבד( העבודה

, כאמור לעיל, אינה גורעת מאחריותו של הקבלן לבטיחות העובדים הממונהנוכחותו של  17.11
 והמתקנים, ועליו לאחוז בכל האמצעים לקיום תנאי הבטיחות הדרושים. 

ים או כל דבר אחר, יפסיק במהלך ביצוע העבודה, היה וניתקל הקבלן במתקן / כבלים חשמלי 17.12
, לצורך קבלת הנחיות להמשך העבודה. במקרה זה, הממונההקבלן את ביצוע העבודה וידווח ל

החברה רשאית לבצע את העבודות או חלקן בכוחות עצמה או ע"י בא כוחה והקבלן ישתף פעולה 
 ולא יבוא בשום דרישות כספיות בקשר לכך.

על מבני חדרי חשמל תתבצע כך שתימנע קירבה מסוכנת  עבודה או תנועה בקרבת קווי חשמל או 17.13
 או העמודים, לרבות ציודם, יסודותיהם או עוגניהם. או התקרבות יתר למוליכים חיים 

לא ישונו פני הקרקע בקרבת עמודי החשמל, יסודותיהם, עוגניהם או מתחת לתילי החשמל, אלא  17.14
 אם כן, אושר הדבר בכתב בידי החברה.

 עבודת הנפה .18
ת לב מיוחדת יש להקדיש לתהליך ההנפה וציוד ההנפה. תאונות רבות עלולות להיגרם תשומ 18.1

 .בפעילות מסוג זה כתוצאה מכשל של מערכות ההרמה ואמצעי ההרמה

כל כניסת מנופים לאתר נדרש לוודא: רישיון רכב בתוקף, מפעיל בעל הסמכה מתאימה לסוג  18.2
 .המנוף,  תסקיר בודק מוסמך למכונות ואביזרי הרמה

לקבלן במועד ישיבת  ריימס) טמפלט נתג"זבהתאם ל התכנית הנפ יוכן מראשכל הנפה ל 18.3
 .(תכנית הנפה – ההתנעה טרם תחילת הפרויקט

https://www.nevo.co.il/law_html/law01/999_468.htm
https://www.nevo.co.il/law_html/law01/999_468.htm
https://www.nevo.co.il/law_html/law01/999_468.htm
https://www.nevo.co.il/law_html/law01/999_468.htm
https://www.nevo.co.il/law_html/law00/74824.htm
https://www.nevo.co.il/law_html/law00/74824.htm
https://www.nevo.co.il/law_html/law00/74824.htm
https://www.nevo.co.il/law_html/law00/74164.htm
https://www.nevo.co.il/law_html/law00/74164.htm
https://www.nevo.co.il/law_html/law01/999_468.htm
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 .רק אתת אשר סיים קורס אתתים והוסמך לשמש כאתת רשאי לחבר ולכוון מטען מורם 18.4

על בפרויקט, ניתן אחריותו של מנהל העבודה לוודא שבכל עגורן או מנוף הפו - מנופים/עגורנים 18.5
 לעבוד בצורה בטוחה. על העגורן או המנוף לעמוד בכל בתקנים הנוגעים לעניין. 

 .היתר לעבודת הנפהכל עבודת הנפה יבוצעו לאחר קבלת אישור ל 18.6

 עבודה בגובה .19

תקנות הבטיחות בעבודה )עבודה במקרים שבהם מבוצעת עבודה המוגדרת כעבודה בגובה, עפ"י  19.1
 , ינקוט הקבלן באמצעי בטיחות כנדרש עפ"י התקנות.2007-בגובה( התשס"ז

הקבלן מתחייב לבצע את העבודה בהתאם לתקנות הבטיחות בעבודה בגובה, וכן לא להעסיק  19.2
 עובד בעבודה בגובה שאין לו הסמכה בתוקף כנדרש עפ"י דין.

הסמכות בנות תוקף של עובדיו המיועדים לעבודה בגובה, לפי  הממונהציג להקבלן מתחייב לה 19.3
. הקבלן מתחייב לבצע מעקב על תוקף הסמכת עובדיו לעבודה בגובה ולבצע הממונהדרישת 

 הדרכות ריענון לעובדיו בהתאם לתקנות.

עבודה בגלישה תבוצע במידה ונמצא שהיא השיטה ההכרחית והבטוחה לביצוע העבודה ולא  19.4
יים מתקן/מערכת קבועה לביצועה. אם הוחלט על ביצוע העבודה בשיטת גלישה, העבודה ק

 תבוצע בהתאם לתקנות הבטיחות לעבודה )עבודה בגובה(.

 .שאושר ע"י כל הגורמים הנדרשים בגובהעבודה להיתר עבודה בגובה עבודה תבוצע לאחר מילוי  19.5

 עבודה במקום מוקף .20
וקף, כפי שמוגדר בפקודת הבטיחות בעבודה, התקנות במקרים שבהם מבוצעת עבודה במקום מ 20.1

לפני ביצוע העבודה, על נציג הקבלן לקבל  -שהותקנו על פיה והוראות הבטיחות של החברה 
הדרכת בטיחות ייעודית לעבודה במקום מוקף. הקבלן ידריך את כל העובדים בעבודה במקום 

 מוקף.

 ת ייעודית.לא יועסק עובד במקום מוקף ללא קבלת הדרכת בטיחו 20.2

לא יתחיל הקבלן או מנהל העבודה/ראש הקבוצה מטעמו בעבודה במקום מוקף לפני קבלת  20.3
. עבודה בחלל מוקף תבוצע לאחר מילוי היתר עבודה שאושר ע"י כל הגורמים הממונהאישור מ

 .היתר לעבודה בחלל מוקף – הנדרשים בהיתר

 )עבודה חמה( עבודה באש גלויה .21
דות, כגון: חימום, חיתוך, ריתוך, השחזה וכל פעולה אחרת הגורמת במקרים שבהם מבוצעות עבו 21.1

להיווצרות ניצוצות או אש גלויה, על הקבלן לנקוט בכל האמצעים למניעת התפשטות 
האש/פיצוץ, לרבות קיום אמצעי כיבוי זמינים, הרחקה ו/או ניטרול של חומרים דליקים, חציצה 

 וכדומה.

בלן לבצע את העבודות בהתאם ובכפוף להוראות בביצוע מבלי לגרוע מן האמור לעיל, על הק 21.2
עבודות באש גלויה ע"י קבלנים של החברה. עבודה חמה תבוצע לאחר מילוי היתר עבודה שאושר 

 .היתר לעבודה חמה – ע"י כל הגורמים הנדרשים בהיתר

 עבודה בחומ"ס וטיפול בפסולת מסוכנת וסילוקה .22
 בסעיף זה:

 חומר מסוכן )חומ"ס( –
העלול לגרום נזק לאדם, לסביבה או לרכוש, בשל היותו בעל אחת מהתכונות הבאות: נפיץ,  כל חומר

 דליק, משתך )קורוסיבי(, מחמצן, רעיל, ריאקטיבי, רדיואקטיבי, גז דחוס  וכו'.
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 פסולת מסוכנת –
פי קביעת המנהל -חומר מכל סוג, המכיל חומר מסוכן המסולק או המיועד לסילוק או שיש לסלקו על

 .ללי של המשרד להגנת הסביבההכ

במקרים של עבודה בחומרים מסוכנים, העבודה תבוצע ע"י הקבלן בהתאם לתקנות הבטיחות  22.1
בתקנות הבטיחות בעבודה )גיליון בטיחות, בעבודה ובכפוף להוראות גיליון הבטיחות, כהגדרתו 

)להלן: "גיליון בטיחות"( של החומר.  ,1998-, אריזה, תיווי וסימון של אריזות(, התשנ"חסיווג
הקבלן יוודא כי עובדיו ו/או מי מטעמו המשתמשים בחומרים שונים במסגרת ביצוע העבודות, 

 יפעלו בהתאם להוראות גיליונות הבטיחות של החומרים.

של החברה לצורך קבלת אישור בכתב בטרם על כל חומ"ס שמוכנס לאתר  הממונההקבלן ידווח ל 22.2
 הכנסתם, וכן בטרם ביצוע פעולות באתר אשר בגינן עלול להיווצר חומ"ס.

גיליונות בטיחות של חומרים שבשימוש, טרם תחילת העבודה.  הממונההקבלן מתחייב להעביר ל
 הקבלן לא יכניס חומ"ס לאתרי החברה ולא ישתמש בו ללא אישור ממונה הרעלים באתר.

טיפול בחומ"ס או בפסולת מסוכנת ו/או פינויים מחצרים של החברה תבוצע ע"י הקבלן על פי  22.3
 ממונה בטיחות./הממונהכל דין, בהתאם לנהלי החברה והנחיות 

רכבי השינוע של החומ"ס /פסולת מסוכנת לסוגיהם השונים, יהיו בעלי כל הרישיונות וההיתרים  22.4
 הנדרשים על פי כל דין.

פסולת מסוכנת לסוגיהם השונים יהיה לאתר מורשה )במידה ונדרש על פי כל /פינוי החומ"ס  22.5
את אישורי פינוי החומ"ס/הפסולת המסוכנת  הממונהדין(, ובגמר הפינוי על הקבלן להציג בפני 

 לאתר המורשה.

 חל איסור על הקבלן לעשות שימוש בכל חומר שהוא, האסור לשימוש על פי כל דין, כגון: אסבסט. 22.6

 "חיבור חם"ת לקראת ביצוע התארגנו .23
 .נספח ג'ראה  –" חיבור חם"להיערכות ומוכנות הקבלן לביצוע  הנחיות 23.1

 הפסקת עבודה בגין חריגה מהוראות בטיחות .24
ו/או ממונה  נתג"זחמורים, נתונה הסמכות לנציג  באתר עבודה בו נמצאו ליקויים בטיחותיים 24.1

 היתר במקרים הבאים: הבטיחות, להפסיק באופן מיידי את ביצוע העבודה, בין
/ ממונה על הבטיחות בעבודה, כי בשטח יש ליקויים  ממונהבמקרים בהם נראה ל 24.1.1

 בטיחותיים חמורים ואי הפסקה מיידית של העבודה באתר, עלולה לגרום לתאונה.

באתר קיימים מפגעים בטיחותיים חמורים ונציג הקבלן או מי מטעמו אינם פועלים  24.1.2
 ר מצב הבטיחות באתר.מיידית ובאופן הראוי לשיפו

 .אי ציות להוראות בטיחות או לכל הוראה מנספח זה 24.1.3

באתר העבודה בו הופסקה העבודה, תחודש העבודה רק לאחר תיקון המצב וקבלת דווח בכתב  24.2
 מנציג הקבלן על תיקון הליקויים שבגינם הופסקה העבודה.

 ן.כל המשמעויות הנובעות מהפסקת העבודה כאמור לעיל, יחולו על הקבל 24.3

 פיצויים מוסכמים בגין אי עמידה בתנאי בטיחות 24.4
החברה תהיה רשאית לגבות לפי שיקול דעתה המקצועי פיצויים מוסכמים מהקבלן בגין  24.4.1

אי עמידה בתנאי בטיחות שיופעלו באופן ועל פי התרשים במסמך "מכתב אזהרה ופיצוי 
 נספח ד'.ראה  –מוסכם בגין אי עמידה בתנאי בטיחות" 
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 ווח אירועי בטיחותחקירה ודי .25
בגינה נגרם נזק גופני לעובד ו/או לצד ג' ו/או לרכוש  תקרית חריגההקבלן ידווח על כל מקרה של  25.1

 )להלן: "אירוע בטיחותי"("מקרה מסוכן"  אוו/ "ונפגעמקרה של "כמעט או ו/לסביבה או ו/
  ולרשויות השונות כמתחייב עפ"י כל דין. הממונהל

ממונה ן את מנהל פרויקט וטלפובאמצעות הלעדכן מיידית נדרש א, פגיעת גוף כלשהי לבמקרה ש 25.2
 .בטיחות נתג"ז

ידווח  הקבלן, סוף אותו יום העבודה של קרות האירועלא יאוחר מו עם סיום המצב המסוכן 25.3
במועד ישיבת ההתנעה טרם לקבלן ימסר הטופס ) טופס "דיווח ראשוני לאירוע חריג"באמצעות 

  .(תחילת הפרויקט

ע בטיחותי ייחקר וייבדק ע"י הקבלן ו/או גורמים מטעמו לבחינת הגורמים הישירים, כל אירו 25.4
תורמים ושורשיים, שהביאו להתרחשות האירוע ולצורך הפקת לקחים, מסקנות ונקיטת צעדים 

"טופס למידה והפקת לקחים לאירוע בטיחות, בהתאם ל ,למניעת הישנות מקרים דומים בעתיד
אשר  לקבלן במועד ישיבת ההתנעה טרם תחילת הפרויקט( רימסיהטופס ) בריאות וסביבה"

 . / ממונה הבטיחות הממונהיועבר חתום ע"י מנהל הפרויקט מטעם הקבלן ל

ידי  -כל מידע לגורם חוץ בדבר מהלך החקירה, מסקנות, תוצאות וכיו"ב, יועבר אך ורק על  25.5
 גורמים המוסמכים מטעם החברה.

החברה תבדוק באופן עצמאי את האירוע הבטיחותי, הקבלן מבלי לגרוע מהאמור לעיל, ככל ש
 ישתף פעולה עם החברה ככל שיידרש לצורך ביצוע הבדיקה. 

 מתן עזרה ראשונה .26
הקבלן יחזיק באתר העבודות ערכת עזרה ראשונה וכל ציוד רפואי אחר אשר נדרש לפי מהות  26.1

ל פי הצורך ובהתאם להוראות העבודה וידאג למתן שירותי טיפול רפואי ועזרה ראשונה לעובדיו ע
 כל דין.

במקרה שבמהלך ביצוע העבודה ו/או מתן שירות יש צורך לפנות את אחד מעובדי הקבלן לקבלת  26.2
שירותים רפואיים באמצעות אמבולנס, יצרף הקבלן עובד מעובדיו שילווה ויישאר לצד העובד 

 ו.המפונה עד לאשפוזו, או עד בואו של בן משפחה/קרוב, או עד לשחרור

 הצהרת הקבלן .27
אני הח"מ מצהיר בזאת, כי קראתי והבנתי את תוכן נספח הבטיחות וכי אני מתחייב לעבוד על פיו 

 .ועפ"י הוראות כל דין
 

     

 תאריך  ןחתימת הקבל  שם הקבלן
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                                                                                                                             - Appendix A- א'נספח 

 טופס רישום הדרכה בנושאי בטיחות לעובדי קבלן

Training registration form on safety issues for contractor employees 

 :Subject  נושא:

 :Detail of the subject :פירוט הנושא

 

 

 

     

 Training duration - משך ההדרכה  Training place -ההדרכה  מקום

         
 Date - תאריך  Signature - חתימה  I.D – ת.ז   Instructor name –שם המדריך 

 פרטי העובדים שקיבלו הדרכה והצהרתם:

The details of the employees who received 

training and their statement: 

את הדרכת הבטיחות, הבנתי את  בחתימתי זו הנני מאשר שקיבלתי

 כל הסיכונים הכרוכים בעבודה ואפעל על פיה בהתאם.

I confirm that I received the safety training, I 

understood all the risks involved in the work and I will 

act accordingly, by signing below. 

    משתתפים

# 
 חתימת העובד / קבלן חברה ת.ז שם משפחה שם פרטי

First name Last Name I.D Company / Contractor Employee Signature 

1.       

2.       

3.       

4.       

5.       

6.       

7.       

8.       

9.       

10.       

11.       

12.       

13.       

14.       

15.       

16.       

17.       

18.       

19.       

20.       

  :תפוצה
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 בטיחות לעבודה בסמיכות לתשתיות תת קרקעיות הנחיות -' בנספח 

נדרש כחלק מביצוע עבודות הקמת קווי צנרת אורכית, לעיתים בסמוך לתשתיות תת קרקעיות של גופים שונים, 
. הקבלן אחראי לפעולות אלו כולל לקבלת היתר חפירה כתובלבצע מראש תיאומים מבעלי התשתיות השונות 

טרם חפירה כלשהיא בקרקע,  .למניעת פגיעה כלשהי בתשתיות נתג"ז או צד שלישינקיטת אמצעי בטיחות וזיהוי 
 נדרש לבצע הפעולות הבאות:

 תיאומים והכנות מקדימות: .1
הקבלן יבצע תיאום מלא עם כל גופי התשתיות הסמוכות לתכנון קו הגז ויוודא מהלכם של קווי צנרת )גז,  .א

 ום וכד'( וכל תשתית סמוכה אחרת.דלק, מים וכד'(, חשמל, תקשורת )בזק, הוט, סלק
תיאום וקבלת אישור ממפקח קווים ארצי נתג"ז טרם תחילת העבודות )במקרה של עבודות בתוך רצועת  .ב

 העבודה( לקווי נתג"ז.
הקבלן יבקש ויפעל לקבלת היתרי חפירה בכתב מכל בעלי התשתיות והגופים הרלוונטיים הנ"ל לעבודה זו.  .ג

 ם קבלת היתרים אלה.אין לבצע כל עבודה בשטח טר
על הקבלן להציג את כל היתרי החפירה ואישורי התיאום למנהל הפרויקט מטעם המזמין )חב' הניהול  .ד

 והפיקוח( טרם תחילת ביצוע העבודות. 
 חב' הניהול והפיקוח תנהל טבלת מעקב לתיאום התשתיות. .ה
בדיקה לאיתור מתכות ביצוע איתור אלקטרוני לתת"ק  באזור העבודה יבוצע בשלב התיאום, כולל  .ו

 )אובייקטים( תת קרקעיים.
סימון תשתיות תת קרקעיות, טרם תחילת העבודות, בהתאם לאיתור אלקטרוני / חפירת גישוש ידנית  .ז

 ויבוצע ע"י מודד מוסמך. 
 ביצוע איתור תשתיות עיליים )קווי חשמל ותקשורת וכד'(, סימון וקביעת גובלי גובה )מרחקי בטיחות(. .ח
)לשיקול חב' הניהול והפיקוח( אשר  1:20או בקנה מידה  A0תור תשתיות וסופרפוזיציה בגודל תוכן מפת אי .ט

 תנויילן ותהייה זמינה באתר תוצב באזור נגיש בכל עת. 
 תכנית החפירות כתובה תוכן בהתאם לדרישות בכתב ממהנדס הביסוס ו/או יועץ הקרקע. .י

( שיענה לדרישות בעל התשתית והמתכנן  HDלל הקבלן יכין נוהל תפעולי לחפירה וחציית תשתיות )כו .יא
 ויאושר על ידם. 

בחפירה בסמיכות לתשתית צנרת נוזלית בנוסף הקבלן נדרש להכין תכנית להיערכות טיפול בשפך )אמצעים  .יב
 חסימה, הכלה ואיסוף / שאיבה ואמצעים נוספים בהתאם לסוג החומר בצנרת והשפעתו על הסביבה(. 

 ויקט רשאית להוסיף דרישות נוספות בהתאם לשיקול דעתה המקצועית.חב' הניהול והפיקוח בפר .יג

 תנאי לתחילת העבודות: .2
הכנת תוכנית עבודה וסקר סיכונים כנגזרת מתוכנית העבודה )שהוכן ע"י ממונה בטיחות מוסמך מטעם  .א

 הקבלן(.
 קבלת אישור של חב' הניהול והפיקוח ונתג"ז.  .ב
ידי בעל תשתית כלשהי פיקוח בזמן העבודות, יתאם הקבלן במידה ובמהלך ביצוע התיאומים יידרש על  .ג

 נוכחות נציג בעל התשתית ויבצע את החפירות בנוכחות נציג זה בלבד.
התשתיות התת קרקעיות יסומנו באמצעות יתדות סימון שיובלטו בשטח באמצעות סרט אדום עליהם  .ד

 )למטרת נראות( למניעת התקלות בהם.

 ביצוע החפירות: .3
 .רשימת תיוג( –' ב)ראה נספח העבודות בשטח באישור בכתב תחילת ביצוע  .א
ראה טרם תחילת העבודה ומדי בוקר / תחילת משמרת הקבלן ידריך את עובדיו, יחתים ויתעד את התדריך ) .ב

 טופס הדרכה(. –' אנספח 
 כל חפירה בסמיכות לתת"ק יבוצעו תחת פיקוח צמוד של מוביל הפעילות מטעם הקבלן ולאחר שנציג מטעם .ג

חב' הניהול והפיקוח ווידא עמידה וציות של הקבלן בכל התנאים. ליווי ופיקוח של חב' הניהול תעשה 
 בהתאם לתעדוף לפי רמת הסיכון ביחס לשאר הפעילויות בפרויקט.

הקבלן יבצע את העבודה באמצעות ציוד, כלים וחומרים תקינים )למיגון התשתית( ובאמצעות כוח אדם  .ד
 מיומן.

ק מפעילי צמ"ה מוסמכים )רישיון מתאים, הסמכה פנימית ע"י הקבלן(, עם ניסיון מוכח הקבלן יעסיק ר .ה
 שנים. לכל מפעיל יונפק מסמך אישור פנימי )תג מפעיל( על ידי קבלן, ויישא אותו בכל עת. 5של לפחות 

 כל כלי הצמ"ה המעורבים בפעילות יצוידו ברשימת הטלפונים לחירום. .ו
אימות מיקום  –התת קרקעיות באמצעות חפירת גישוש ידנית / שאיבה  הקבלן יוודא מיקום התשתיות .ז
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 התת"ק.
חפירה במתקני גז טבעי תהיה חפירה ידנית / שאיבה בלבד. בתנאים מסוימים החברה שומרת לעצמה את  .ח

 האפשרות לאשר חפירה מכאנית.
שו ככלל, אלא אם החפירות יבוצעו רק לעומק הרצוי, לפי תוכנית מאושרת. מרחקי הבטיחות הבאים ישמ

 צוין אחרת:

 מטר מקווים קיימים )מהיקף התת"ק(. 1.5 -במרחק הקטן מ -חפירה ידנית  •

 מטר מקווים קיימים )מהיקף התת"ק(. 1.5 -במרחק של יותר מ -חפירה מכאנית  •

בתנאים מסוימים הנתונים לשיקול החברה / בעל התשתית, ניתן יהיה לשקול לשנות את מרחקי  ❖
 הבטיחות.

 מ"ה שימשו לחפירה יעמדו בהתאם לדרישת בעל התשתית התת"ק בהיתר.כלי צ .ט
חריגה  -חפירה מכאנית בקרבת תשתיות תת קרקעיות תבוצע באמצעות כף ללא שיניים, ככל שלא יתאפשר  .י

 באישור חב' הניהול והפיקוח.
 ".1988-כל החפירות יבוצעו בהתאם "תקנות הבטיחות בעבודה )עבודות בניה(, התשמ"ח .יא
חשיפת תת"ק, כדי להימנע מפגיעה בעת ביצוע העבודה נדרש למגן את התשתית במיגון קשיח לאחר  .יב

 מיד לאחר החשיפה. )צמיגים, שקי חול וכד'(
 באחריות הקבלן לוודא תקינות המיגון עד לשלב הכיסוי.

 -יבוצע מעקב רציף של מיקום ראש הקידוח לשמירת מרחק בטיחות כנדרש )ב HDD -ב - חצייה בקידוח .יג
HD  ברמת התכנון, מרחקי בטיחות בהתאם לרמת דיוק הכלי(. חפירות פיר קידוח ופיר קבלה, יהיו עם

 תמיכות מתאימות כולל כלל שיפוע לירידה בהתאם לתקנות.
נדרשת תמיכה המסוגלת לעמוד במשקל התשתית עצמה ובכוחות  לחשיפת תשתית תת קרקעית –תמיכות  .יד

 ולדרישות בעל התשתית.שנוצרים דרכה, בהתאם לתכנית מהנדס 
 אזור החפירה יגודר ויוצבו שלטי אזהרה למניעת פגיעה בעובדים ובעוברי אורח. .טו

 נספחים: .4
 טופס הדרכה. - נספח א' .א
 רשימת תיוג לחפירה בסמיכות לתת"ק. - '1נספח  .ב
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 רשימת תיוג לחפירה בסמיכות לתת"ק ':1נספח 
רויקט מטעם חב' הניהול והפיקוח, לאחר שקיבל היתרי חפירה תחילת ביצוע העבודות בשטח באישור בכתב של מנהל הפ

מכל גופי התשתיות הרלוונטיים כנדרש ווידא כי הקבלן ביצע את כל התיאומים הנדרשים והתנאים המוקדמים  כתובים
 בהתאם לדרישות הבאות:

 נושא נבדק #
  תקינות

 הערות ל.ר לא  כן
כולל בדיקה לאיתור מתכות )אובייקטים( זוהו כל התשתיות תת"ק )איתור אלקטרוני,   .1

של קווי צנרת )גז, דלק,  לרצועת העבודהתת קרקעיים( הקיימות החוצות ו/או סמוכות 
 מים(, חשמל, תקשורת )בזק, הוט, סלקום( וכד'.

All existing underground infrastructures (Electronic detection, including 
testing for underground metals (objects), crossing and / or adjacent to the work 
strip of pipelines (gas, fuel, water, etc.), electricity, communications (Bezeq, 
Hot, Cellcom, etc.), etc. were identified. 

    

בוצע תיאום מלא עם כל גופי התשתיות הסמוכות לרצועת העבודה של קו הגז   .2
 Full coordination was carried out with all the infrastructure                            ן.המתוכנ

bodies adjacent to the working strip of the planned gas line. 

    

בוצע תיאום והתקבל אישור ממפקח קווים ארצי  -עבודה בסמיכות לקווי גז טבעי )נתג"ז(   .3
  נתג"ז.

Work in the vicinity of natural gas lines (INGL) - Coordination was carried out 
and approval was obtained from the INGL National ROW Manager. 

    

התקבלו והוצגו היתרי חפירה בכתב מכל בעלי התשתיות והגופים הרלוונטיים הנ"ל   .4
             Written excavation permits were obtained and presented fromלעבודה זו.

 all the above infrastructure owners and relevant bodies for this work. 

    

 הוכנה טבלת מעקב לתיאום התשתיות ע"י חב' הניהול והפיקוח.  .5
A follow-up table was prepared for the coordination of the infrastructure by 
the Management and Supervision Company. 

    

אושר ע"י המתכנן ובעל התשתית, מכיל את  נוהל תפעולי לחפירה וחציית תשתיות  .6
           הנושאים הבאים:

Operational procedure for excavation and crossing of  infrastructure 
Approved by the planner and infrastructure owner, contains the following 
topics: 

                                                                              a. Working methodשיטת עבודה. .א

  
 

  

רשימת טלפונים בחירום, כולל: בעל התשתית )מוקד דיווח(, הקבלן )מנהל  .ב
ז )מנהל הפרויקט בהקמה, והפיקוח )מנהל הפרויקט(, נתג"ההקמה(, חב' הניהול 

                                                                      b. Emergency Contact listחדר בקרה(.

    

 מענה למקרה חירום )מקרים ותגובות(. .ג
c. Emergency response (cases and responses). 

    

 תרחישי חירום כולל דרכי מילוט. .ד
d. Emergency scenarios including escape routes. 

    

                   e. Initial response to contain the eventתגובה ראשונית להכלת האירוע. .ה

 f. List of accessories               רשימת אביזרים הנדרשים לטיפול באירוע הפגיעה. .ו

    Required to handle an incident of underground infrastructure damage. 

    

תוכנית עבודה וסקר סיכונים כנגזרת מתוכנית העבודה שאושרו ע"י חב' הניהול   .7
 Work plan and risk assessment as a derivative of the work   והפיקוח ונתג"ז       

 plan approved by the management and supervision company and INGL 

    

               :Heavy machinery operatorsמפעילי כלי הצמ"ה:                                                   .8
 שנים. 5מקצועיים ובעלי ניסיון מוכח של לפחות   .א

a. Professional and with proven experience of at least 5 years. 

    

 הונפקו.)תג מפעיל(  תעודת הסמכה פנימית  .ב
An internal certification (operator badge) was issued. 

    

 תכנית להיערכות טיפול בשפך )אמצעים חסימה, הכלה ואיסוף / שאיבה(.   .9
prepared a plan for the preparation of spilled treatment (means of blockage, 

containment and collection / pumping). 

    

     

 חתימה תאריך שם מנהל הפרויקט שם חב' הניהול 
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 )חיבור 'חם'( in-Hot tieכללי התארגנות לקראת ביצוע חיבורי  -' גנספח 

 דרישות קדם: -שלב א'  .א
מנהל אחזקה,  –מנהל הפרויקט, תפעול  –הקבלן המבצע יגיש לאישור חב' הניהול והפיקוח ונתג"ז )הקמה 

 . תוכנית העבודה תכלול: Hot tie in-בטיחות( תכנית עבודה לביצוע חיבור ה ממונה –בטיחות 
 ומשך הזמן.  Hot tie in-רשימה המפרטת את כל שלבי העבודה לביצוע חיבור ה (1
 את רשימת הציוד והכלים, בין היתר: (2

 פרטים טכניים של הציוד לחיתוך קר לאישור. •

ל אלמנט למניעת כניסת לכלוך לצינור במהלך רשימה של הציוד והכלים עימם תבוצע הפעילות כול •
 העבודה.

 (.Fire Retardant)ביגוד חייב להיות  PPEהגדרה של ציוד  •

 הסדרת גישה בטוחה )פיגום( לברזי הגז, במידת הצורך. •
 ביי.-רשימת עובדים שישתתפו בתהליך ותפקידם, כולל נוכחות באתר של רתך נוסף בסטנד (3
 י מפתח(. מבנה ארגוני )רשימת בעלי תפקיד (4
תהווה נגזרת מתוכנית העבודה ותוכן ע"י ממונה בטיחות של  תכנית ניהול הסיכונים )סקר הסיכונים( (5

הקבלן המוסמך להכנת "תכנית לניהול בטיחות" על פי תקנות ארגון הפיקוח על העבודה )תכנית לניהול 
בודה מטעם הקבלן (. תכנית העבודה תוכן ע"י מנהל הפרויקט ומנהל הע2012-הבטיחות(, התשע"ג

 ותאושר ע"י מנהל הפרויקט מטעם חברת הניהול והפיקוח. 
 תכנית הנפה.  (6

תנאי לתחילת העבודה הוא אישור תכנית העבודה ותכנית ניהול הסיכונים )הערכת סיכונים( על ידי כל  :הערה
 הצדדים.

  :Kick offיום היערכות וישיבת  -שלב ב'  .ב
חות יום לפני תחילת העבודות( ותדריך לביצוע החיבור ה"חם", יום חברת הניהול  תקבע יום היערכות )לפ

 ההיערכות הוא עבור בדיקה ופעילות באתר לנושאים הבאים:
 גידור / חיוץ אזור העבודה. (1
בדיקת שיוור עבור שני קצוות הצינורות המחברים, במידת הצורך חפירה וחשיפת הצינור לשחרור  (2

 .הצינור ממתח )אורך התעלה ככל הנדרש(
 (.Coatingהורדת העטיפה ) (3
 בדיקת למינציה וחיתוך של הצד שניתן לחתוך, בצע את השיפוע באותו צד. (4
, הציוד תקין/שמיש, קיימת תעודת כיול תקפה, Tie-In-בדוק ואשר את כל הציוד לשימוש במהלך ה (5

עודת ציוד החיתוך הקר ייבדק תקינות כולל זמינות סכינים רזרביות, רצועות/שרשרות הרמה עם ת
 בודק מוסמך בתוקף.

 במידת הצורך: (6

 המצאות צינור נוסף חלופי שיחליף את הקיים במקרה של בעיות מידות / התאמות. •

 הסדרת גישה בטוחה )פיגום( לברזי הגז. •

  ישיבת התנעהMeeting Kick Off: 
ם משותפת של כל המנהלים שלוקחי Meeting) (Kick offביום ההיערכות תבוצע באתר ישיבת התנעה 

חלק בפעילות )קבלן, חברת ניהול, צד שלישי, בעלי תפקידים מנתג"ז(. בישיבה יוגדרו הנושאים הבאים: 
שלבי העבודה, כל התפקידים והאחריות האישיים, נושאי בטיחות )דרך פעולה ליד מפרק הריתוך, קיומו 

 (. PPEשל 
 הנושאים הבאים יבדקו:

 מאושרת וחתומה על ידי כל הגורמים. תכנית ניהול סיכונים כנגזרת מתכנית העבודה  (1
 .Purgingיש מספיק חנקן בשטח לצורך ביצוע  (2
 אמבולנס וכבאית יהיו נוכחים במועד הפעילות. (3
 במידת הצורך בשיתוף אגף הביטחון בנתג"ז, אבטחת המתקן ו/או סגירת דרכי הגישה לאתר. (4

  מצ"ב. -רשימת תיוג לפעילות חיבור חם תבוצע בדיקה לפי 
 :in'-'Hot tieיום ביצוע החיבור החם  -שלב ג'  .ג

יום הביצוע ייפתח בתדריך בטיחות משותף לכל המשתתפים, התדריך יגדיר שלבי העבודה, בעלי התפקידים, 
 אופן הפעילות בצמוד למחבר הריתוך, ציוד מגן אישי ועוד. 
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 in activity -Checklist for Hot Tie-רשימת תיוג לפעילות חיבור חם  

 :Location / facility:  Project  מקום / מתקן:  פרויקט:

 :Date:  project Number ___/___/20___ תאריך:  מס' פרויקט:
 

 נושא נבדק #
 הערות / פעולה מתקנת  ממצא

Remarks / Corrective action Subject examined # 
√ x  ל.ר 

 פרוצדורה לפעילות חיבור חם   (1
 אושרו ונחתמו על ידי:

 הקבלן, חב' הניהול והפיקוח ונתג"ז.

    
approved & signed by: Contractor, 

SPI, INGL 

Hot tie-in procedure 1)  
  (Lifting plan 2     תכנית הנפה   (2
  (Risk Management Plan 3     תכנית ניהול סיכונים  (3
 A list of approved workers for the activity exists, which includes Extra Stand     ר.קיימת רשימת עובדים שאושרו לפעילות, הכוללת רתך נוסף שיהיה נוכח באת  (4

by welder will be present at site 
4)  

קיים ציוד לחיתוך קר מוכן ומאושר לשימוש, כולל סכינים רזרביים לשימוש לפי   (5
 הצורך.

    Cold cut equipment exists and approved for use, include spare knifes exist 

ready for use as necessary 
5)  

כל הציוד וכלי העבודה לרבות כלים חשמליים מטלטלים תקניים, תקינים   (6
 ומאושרים.

    All Equipment and tools including electrical are checked and approved for use 6)  

  (Non-combustible barrier preventing entry of dirt to joints pipes exist. 7     ך לפתחי הצינורות.קיים מחסום מחומר לא דליק המונע כניסה של לכלו  (7
  (Approved Excavation PTW, working area is fenced as necessary 8     היתר חפירה מאושר,  קיים גידור ושילוט כנדרש.   (8
  (There is a scaffold to allow safe access to gas taps if necessary 9     רךבמידת הצוקיים פיגום לאפשר גישה בטוחה לברזי גז   (9

הפיגומים )במידה וקיימים באתר(, נבדקו ונמצאו מתאימים לפעילות ואושרו ע"י   (10
 מנהל העבודה.

    The scaffolding (if any on the site), have been inspected and found suitable for 

activity and approved by the foreman. 
10)  

  (A resting and eating place for employees, shady and clean and tidy 11     מקום מנוחה ואכילה לעובדים מוצל ונקי ומסודר  (11
  (Readiness for night work – night work PTW. 12     היתר לעבודת לילה. –היערכות לעבודת לילה   (12
   (The two sides of the Hot tie-in joint are aligned and free to maneuver 13     ר החם מיושרים וחופשיים לתמרון.שני הצדדים של החיבו  (13
   (Coating was removed from the gas and non-gas side of the joint 14     הציפוי הוסר ממקטע החיבור של הצינור המוגז והלא מוגז.  (14
  (Lamination check was performed on the gas and non-gas side of the joint 15     נור המוגז והלא מוגז.בוצעה בדיקת למינציה בצי  (15
 The cap/flange on the non-gas side of the joint was cut and the side was     / אוגן בצינור הלא מוגז נחתך ובוצעה פזה. CAP-ה  (16

beveled 
16)  

  (Spare pipe for the connection exists on site (only if necessary) 17     לחיבור באתר )רק במידת הצורך(.קיים צינור חלופי נוסף   (17
סוללת חנקן כולל אביזרי חיבור תקניים )צינורות גמישים עם אבטחה, ווסת עם פורק   (18

 לחץ( באתר לצורך טיהור הגז 
    Nitrogen battery including standard connection accessories (flexible pipes with 

security, regulator with pressure relief, etc.) on site for gas purging. 
18)  

  (A fire engine and an ambulance were coordinated for the day of activity. 19     כבאית ואמבולנס תואמו ליום הפעילות.  (19

 Verified by    :אושר ע"י

 Contractor Factor הקבלן /  SPIחב' הניהול /  / INGL"זנתג גורם

 :INGL /   Company Nameנתג"ז שם החברה:

 :Approval Name    שם המאשר:

 :Signature    חתימה:

 :Date    תאריך:
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 פיצויים מוסכמים בגין אי עמידה בתנאי בטיחות -נספח ד' 

  תאריך:

  סימוכין:

  אל:

  פרויקט:

  קבלן:

 מכתב אזהרה / הטלת קנס

  :)במידת האפשר לצרף תמונות(תיאור החריגה / עבירת בטיחות / כשל 
 

 מה נדרש?
 

(, מפקח או כל נציג מוסמך אחר HSEהסמכות להצביע על ליקויים הקשורים לבטיחות וסיווגם, נתונה לממונה בטיחות )

 נתג"ז.מטעם 

 מדרג אזהרות וקנסות:

סמן 

(X) 
 נשין והקנסותגבול העו

 רמת הסיכון

 ערך 

 משוכלל

 דירוג 

 הסיכון

לפי שיקול ממונה הבטיחות / מנהל הפרויקט רק  מכתב אזהרה ☐

 M 6-4 ראשונהבמקרה של חריגה / עבירה 
 ₪  1,500קנס  ☐

 M 9-8 ₪ 3,000קנס של  ☐

 H 12 ₪ 6,000קנס של  ☐

זה / הזמנת עבודה שנחתמו עם החברה, לפי מערך החו 5%, או  ₪ 20,000קנס של  ☐

 הנמוך מבניהם

16 H 

 
 סימון ע"י הקלקה בתיבת הסימון. - ☐

 :הערות

 כשל בטיחות / הפרה חוזרת תעלה את ההסתברות ואת דירוג הסיכון ובהתאם גובה הקנס.  ☐

 הבא לקבלן בפרויקט.הקנסות אשר יוטלו על ידי נתג"ז או כל נציג מטעמה, ינוכו מסכום התשלום   ☐

הקבלן  -ה או מכשור אחר מהווה עבירת בטיחות חמורה מאוד "שימוש בטלפון נייד תוך כדי נהיגה ו/או הפעלת צמ  ☐

 למקרה.₪  5,000המעסיק ייקנס בסך של 

 אי דיווח על אירוע בטיחות ייחשב כעבירת בטיחות חמורה.  ☐

יהול והפיקוח להתרחשות אירוע בטיחות שנבע מאי יישום / חריגה בהם יזוהה גורם תורם של חב' הנ במקרים  ☐

מנהלים / פיקוח לקוי ולא ניתנה התראה בזמן, יוטל מכתב אזהרה / קנס על חברת הניהול והפיקוח )לשיקולו הבלעדי 

 ממונה הבטיחות נתג"ז(.של 

 בברכה,

 ]שם[

 ]חברה[

 תפוצה:

 חיים מוסקוביץ - סמנכ"ל הקמה נתג"ז •

 לפי מינוי סמנכ"ל הקמה - פרויקט הקמה נתג"זמנהל  •

 אלי זזון - מנהל אגף בטיחות ואיכות נתג"ז •

 כפיר נגב - ממונה בטיחות, ב"ת וסביבה ארצי נתג"ז •

 פארס אבו תקפה - ממונה בטיחות, ב"ת וסביבה הקמה נתג"ז •

  - ממונה בטיחות, ב"ת וסביבה מרחבי •
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 ( S *P = R) – סיכונים דירוג מטריצת
  

 1 -נמוכה מאד  2 -נמוכה  3 -בינונית  4 -גבוהה 

 4 –חמורה 
 H -גבוה 

16 

 H - גבוה

12 

 M -בינוני 

8 

  M -בינוני 

4 

 3 -בינונית 
 H -גבוה 

12 

 M -בינוני 

9 

 M -בינוני 

6 

 L - נמוך

3 

 2 –קלה 
 M -בינוני 

8 

 M -בינוני 

6 

 M -בינוני 

4 

 L - נמוך

2 

 1 -שולית 
 M -בינוני 

4 

 L - נמוך

3 

 L - נמוך

2 

 L - נמוך

1 
 

 מקרא:

 .גם אם הדבר מצריך הפסקת תהליך העבודהויש לפעול מידית להקטנת רמת הסיכון,  (H)  סיכון לא קביל 16-12

 צריך להורידו. ניתן להמשיך בפעילות לזמן מוגבל אם היא הכרחית ולא ניתן ליישם (M)סיכון לא קביל,  9-4

 מניעה.

 )בכפוף לנוהל שנקבע לגורם הסיכון( וסמך לכך רשאי לאשר את ביצוע העבודהרק מנהל שה

 יש לנקוט בצעדים קבועים כדי שיישאר ברמה זו, כגון הדרכת עובדים, הוראות קבע בבטיחות. (L)סיכון קביל,  3-1

  ש להפסיק ויותר בלוח ההחלטות של הערכת סיכונים אינם קבילים, י 12תרחישי פגיעה אשר קיבלו ציון של

 .את הפעילות ולחדשה לאחר ביצוע תהליכי הפחתת סיכון לרמה קבילה

 (P) הסתברויות טבלת

 הגדרה קוד תיאור

 עלול לקרות בכל יום 4 גבוהה 

 עלול לקרות מדי פעם 3 בנונית

 עלול לקרות, אך רק לעתים רחוקות 2 נמוכה

 עלול לקרות, אך כנראה לא יקרה אף פעם 1 נמוכה מאוד

 (S) חומרה בלתט

 קוד תיאור
בטיחות ובריאות 

(HS) 
 רכוש / ציוד סביבה

 מוות או נכות תמידית 4 חמורה
מאוד רציני, ירידת ערך סביבה לטווח 

 הארוך של פונקציות מערכת אקולוגית.

אבדן של הציוד / הרכוש כולו )אבדן 

 מוחלט(

 3 בינונית
פגיעה/מחלה של  יותר 

 יום 30-מ
 יבה לטווח בינוני רציני, השפעות סב

אובדן או נזק של מערכת משנה עיקרית 

 גדולה )השבתה ממושכת( /

 2 קלה
טיפול רפואי וימי אי 

 כושר

מתון / בינוני, השפעות לטווח קצר 

אבל לא משפיע על תפקודיות המערכת 

 אקולוגית

אובדן או נזק של מערכת משנה קטנה 

 )השבתה לזמן קצר(

 1 שולית
נחוצה רק עזרה 

 נה.ראשו

השפעה קלה על הביולוגיה של הסביבה 

 הפיזית

פגיעה / נזק לא רציני של ציוד / רכוש 

 )ללא השבתה(
 

  

 (S)חומרה 

 (P)הסתברות 
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General Safety Appendix - INGL HSE procedure 

1. Terms and definitions 

1.1. Working 

All direct and indirect activities that the contractor must perform in accordance with the 

contract. 

1.2. Start of work 

Date of commencement of contract performance. 

1.3. The contractor's representative 

The contractor's representative who is responsible on his behalf for the contractor's 

employees and the execution of the work. 

1.4. Company representative 

Vice president of the Construction Department of the company or any other person appointed 

on his behalf and/or appointed by the company in his place or in addition to him, in a notice 

that shall be given to the Contractor, who shall serve as the Company’s Representative 

regarding the execution of the Contract. 

1.5. Hazard 

A situation or obstacle that is expected to cause harm and/or damage to a person, a property 

or the environment. 

2. General 
2.1. The contractor undertakes to take all the necessary safety measures to carry out the 

work, and to comply with all the provisions of the Work Safety Ordinance [new version] 
-1970, the regulations established pursuant to it, the Labor Inspection Organization Law 
-1954, and the regulations established pursuant to it, and every provision or other 
requirement according to any law.  

2.2. The obligation for inspecting and enforcing the issue of occupational safety and health 
of the contractor’s employees is solely on the contractor. 

2.3. The contractor or someone on his behalf shall keep a record of the location of all his 

employees at all times. 

2.4. The company's representative may conduct audits of the contractor and his employees, in order 

to verify that the contractor complies with his obligations as detailed in this safety appendix, 

without such thing imposing any responsibilities on the company. The contractor undertakes 

to act according to the instructions of the company representative/safety officer regarding the 

treatment of defects found by him, as necessary. 

3. Knowledge of work and its environment 

The contractor declares that he visited the place of the performed work and its surroundings and 

examined the ways of access to it, and is aware of the nature of the work, the risks involved in it and 

the measures that must be taken for complying with the safety instructions. 
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The contractor and/or the contractor's representative and/or employees on his behalf will not enter 

places/facilities that have not been allowed to enter by the company representative/safety officer and 

will not perform tasks that are not related to the performance of their work. 

4. Training/certification of the contractor’s employees 

4.1. The contractor shall carry out the works exclusively through professional workers, with 

appropriate training and high skill, who hold all the approvals and licenses required by any 

law to perform their work. It is the contractor's responsibility to ensure that his workers are 

medically fit, as required by any law, to perform their work. 

4.2. In this rule, the contractor will ensure that employees using special medical equipment (such 

as pacemakers, electronic or ferromagnetic devices and similar devices) will not be employed 

near electrical installations that may cause interference with their normal operation, in 

accordance with the provisions of any law. 

4.3. The contractor will present, at the request of the company representative/safety officer, a list 

of all employees, any license, certificate and any permit belonging to him or his employees. 

4.4. The contractor will not carry out the works through workers who are not his employees except 

with written permission from the company representative. 

5. Safety training 

5.1. Regarding Works at the INGL facilities - the contractor and/or the contractor's representative 

undertakes to arrive at the site before the work begins, to receive safety training on the risks 

in the premises where the work will be performed by his employees. This training will be 

given by the company representative/safety officer and will be carried out at least once a year. 

5.2. The contractor and/or the contractor's representative will sign the receiving of the safety 

training from the company representative/safety officer. 

5.3. The contractor will take care to guide his employees who perform work for the company (both 

on the company's premises and outside the company's premises) and provide them with all the 

information regarding the risks that exist in the premises where the workers will be employed, 

as well as current instructions for the safe use, operation and maintenance of equipment, 

material and work processes on site, in accordance to his duty according to the regulations of 

the Labor Supervision Organization (provision of information and training of workers) -1999 

and any other instruction or requirement according to any law.  

5.4. The contractor shall make sure that each employee understands the risks and is sufficiently 

knowledgeable about the training topics, according to his role and the risks to which he is 

exposed. As part of this commitment, the contractor shall, among other things: 

5.4.1. Deliver safety training to the employees by the contractor's representative before the 

works are performed and at least once a year, in a language the employees understand. 

5.4.2. Verify and declare that the training was delivered by a holder of any certification 

required to provide training to employees. 

5.4.3. To sign each one of the contractor’s employees who received training on a form 

according to which he received safety training and understood the content of the training. 

Copies of the forms will be forwarded to the company representative. - See "Employee 

Training Form" - Appendix A. 
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5.4.4. Deliver safety training to any new contractor employee who will be employed in the 

execution of the works or to any contractor employee whose occupation or work station 

has changed, and report the provision of such training to the company representative. 

5.4.5. Deliver to the employees a summary of written information regarding the risks in the 

work in which the employees will be employed, as well as any written summary of 

information provided to him by the company's representative regarding the risks in the 

workplace, and ensure that the content of the aforementioned summary of information is 

delivered to the employee in a language he understands, if he is not fluent in the 

languages in which the summary was delivered. 

5.5. An employee will not be employed at a workplace unless he has been given safety training 

as detailed in the provisions of this section. 

5.6. Every day before starting work, the contractor's representative will conduct a safety briefing 

(TBM) for his employees on the work situations that directly affect the personal safety and 

health of the employees and the control measures required to minimize the risks in the place 

where the work of that day is to be performed and will document the execution of this 

training. In addition, in cases of work being carried out on INGL's premises, a briefing will 

also be given by the INGL Operations representative / Safety Officer. 

6. Supply of Personal Protective Equipment (PPE), machines, materials and tools including 

storage: 

6.1. The contractor undertakes to provide all his workers with work tools, personal protective 

equipment and means of rescue in accordance with the safety regulations at work (such as: 

work clothes, standard work shoes, boots, gloves of all kinds, luminous vest, hearing 

protection, protective glasses, protective helmet, respiratory protection, protective equipment 

for work at height, protective equipment for work in an enclosed place, including an air 

monitoring device, etc.) that are suitable for the execution of the works and in accordance 

with what is stipulated in the contract/specification and/or as requested by the company 

representative. Working in an active gas facility requires the use of appropriate PPE, 

including flame retardant and antistatic work clothes. 

6.2. No work will be carried out without the personal protective equipment /tools /materials 

/machines suitable for the type of work. 

6.3. The contractor shall keep a stock of personal protective equipment as required for the 

execution of the works. The contractor will not be provided with items of personal protective 

equipment and/or work tools by the company. The contractor's use of the company's 

equipment/work tools will be done only after receiving the company's express written consent. 

6.4. The personal protective equipment, the equipment, the machines, the vehicles, the materials 

and the work tools that he will provide to his employees will be in good condition, standard 

and undergo periodic inspections as required in accordance with the manufacturer's 

instructions, according to the accepted rules of the profession and as required by any law and 

the circumstances of the work. 

6.5. The contractor will ensure that the equipment, work tools, materials and waste are 

concentrated in the place assigned for that purpose at the work site and placed in a manner 

and in a place that will prevent any possible harm or damage to a person or property. 
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6.6. The contractor will ensure that all mechanical-engineering equipment, vehicles, lifting 

machines, lifting accessories, etc. are in good condition and have a valid inspection report 

and/or insurance, a valid license as required by any law. 

6.7. Every operator of mechanical-engineering equipment, operator of a lifting machine and 

anyone who drives any other means of transport, will have the required certification and a 

valid license as required by any law. 

6.8. The contractor will supervise the suitability and suitability of the equipment throughout the 

duration of the work, and will present the inspection certificates to the company representative. 

6.9. Periodic tests for equipment - the contractor will manage a list of equipment, tools and 

machines at the work sites, which must be periodically tested by a Qualified Inspector and/or 

manufacturer's instruction and/or in accordance with the requirements of the law, the dates 

of the tests and the validity of the tests performed for each item of equipment. 

6.10. The company shall be entitled at any time to check the safety of the contractor's equipment 

and/or oblige the contractor to show it any license, certificate and other permit of equipment, 

machines, materials and tools used by him to perform the works. 

6.11. Storage of materials, including hazardous materials, shall be done by the contractor and 

under his responsibility, in coordination with the company representative, while ensuring the 

separation of materials and appropriate signage, as required by any law and the instructions 

of the company representative. It will not be approved to store materials, including 

hazardous materials, equipment and machinery in the yard of a facility active gas. 

7. Environmental - occupational tests and health registers 

7.1. The contractor is required for performing environmental-occupational tests for his 

employees (hereinafter: "tests"), according to the terms and instructions of the Work Safety 

Regulations (environmental monitoring and biological monitoring of workers for harmful 

factors)- 2011 and/or Work Safety Regulations in connection with unique harmful factors 

(hereinafter: "Hygiene Regulations"), in any place that undertakes to carry out tests 

according to the Hygiene Regulations. 

7.2. The contractor will present the results of the tests to the company representative upon receipt 

and at any time according to the company representative's request and will act according to 

the test results in accordance with the provisions of the Hygiene regulations, including 

performing repeated tests and conducting medical tests for his employees if necessary. 

7.3. In order to fulfill his obligation as stated above, the contractor can perform the tests through 

the company or as part of an agreement the company has with a certified laboratory, at the 

contractor's expense. For the avoidance of doubt, it will be clarified that this does not detract 

from the contractor's responsibility for performing the tests. 

7.4. The contractor undertakes to perform medical examinations for his employees at a certified 

place (occupational clinic) and to keep health records of all his employees employed in works 

for the company, in accordance with the provisions of the proofreading regulations. The 

contractor undertakes to show the company representative/safety officer the health registers 

before the start of the works and at any time according to the request of the company 

representative. 
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7.5. The contractor will maintain a list of employees who may be exposed to harmful risk factors 

and are required to undergo an occupational medical examination, including the date and 

validity of the last examination. 

7.6. The contractor and his employees will cooperate when carrying out occupational 

environmental inspections that will be conducted at the site where they work. 

8. Sale of goods 

In cases of selling goods, the company does not perform tests and/or is responsible for the safety of 

the items sold by it, the contractor is required to check their integrity. 

9. Supply of goods 

In cases of the supply of goods by the contractor to the company, the contractor shall supply goods 

in accordance with and subject to the provisions of the Safety at Work Regulation - Sale and Rental 

of Machines, Facilities and Equipment 2001 and subject to all laws. 

10. Prerequisites for carrying out work in the fields of gas facilities and in projects under 

construction: 

without derogating from the provisions of the contract, the contractor shall appoint the key 

personnel as follows: 

10.1. Foreman 

10.1.1. The contractor shall appoint a qualified and legally registered foreman in accordance 

with the Safety at Work Regulations (construction works) -1988, who will be responsible 

and fulfill the duties assigned to a Foreman according to any law, including in the field 

of safety. 

10.1.2. The Foreman shall be continuously present at the work site at all times during the 

execution of the works, when all construction works will be carried out under his 

direct and constant management. A Foreman will be appointed and act as stated, even 

if the contractor is not the main contractor at the work site. This should not detract from 

the responsibility of the Foreman to act in accordance with the provisions of the 

aforementioned regulations. 

10.1.3. To the extent that work will be performed at the same time in the stations/pipelines 

outside the stations, the winner must hire an additional foreman at each site.  

"Site" for this purpose shall be considered any station and/or line outside the station. 

10.2. Safety Officer 

10.2.1. The main contractor will appoint (in addition to the Foreman who will be appointed in 

accordance with the Safety Regulations at Work) a qualified Safety Officer who will be 

present at the site and supervise during the execution of all works. The safety Officer will 

be responsible for managing safety in relation to all work performed on the site, including 

those performed by subcontractors or appointed contractors or any other party. 

A. Minimal requirements for contractor’s Safety Officer: 

1) A certified Safety Officer in accordance with what is stated in regulation 3 of the 

regulations of the labor inspection organization (safety supervisors) -1996. 

2) Has a valid certificate of competence from a Chief Labor Inspector (Occupational 

Safety and Health Administration at the Ministry of Labor). 
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3) Practical experience of at least 3 years in the construction/civil engineering and 

infrastructure industry. 

4) Qualified for branch training in the field of construction and engineering 

construction at a recognized institution. 

5) Authorized to prepare a Safety Management Plan according to regulation 4.(a)(1) 

of the regulations of the Labor Inspection Organization (Safety Management 

Plan), 2013 

6) Knowledge and experience in Office applications (Word, Excel, Power Point and 

Outlook). 

B. Conditions for safety officer approval: 

1) Receiving the candidate's CV. 

2) Introductory meeting and coordination of expectations with a representative from 

INGL. 

3) The main contractor will employ a full-time Safety Officer. 

4) Appointment of a main contractor's safety officer (after approval by the 

Management and Inspection Company and INGL) in the Occupational Safety and 

Health Administration (a registered copy of the appointment will be forwarded to 

the Management and Inspection Company). 

10.3. The contractor shall submit to the company representative / Safety Officer, before the start of 

the works, a Safety Management Plan in accordance with and subject to the Regulations of 

the Labor Inspection Organization (Safety Management Plan)- 2013, updated, prepared by a 

safety officer authorized by law, valid and signed by the general manager of the contractor 

(hereinafter: "Safety Management Plan"), the plan will be updated in accordance with the 

work actually performed by the contractor.. 

10.4. In addition to the aforementioned Safety Management Plan (according to the INGL template 

– will be given to the contractor at the time of the kick-off meeting before the start of the 

project), the contractor will prepare, through the Safety Officer on his behalf, a Risk 

Management Plan, which will include: 

10.4.1. Detailed Work Plan: 

✓ Preparation and approval by the professional bodies on behalf of the contractor. 

✓ Include a reference to the construction of an organization site. 

✓ The organization site plan describing the location of: buildings, equipment, piping, 

and facilities that will be installed at the station. 

10.4.2. The Risk Assessment will be a derivative of the work plan and will be prepared by the 

contractor's safety officer (authorized to prepare a Safety Management Plan), in 

collaboration and coordination with the Project Manager and the Foreman. 

10.4.3. Safety procedures relevant to the planned activity will appear in the appendix of the 

plan. 

10.4.4. The Risk Management Plan prepared by the contractor will be submitted to the 

Operations and Safety departments for reference and/or approval. 

10.4.5. It is clarified that the approval of the Risk Management Plan by all the parties required as 

mentioned (the contractor, the inspector and the company) is a condition for the start of 

the works. 
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10.4.6. It is the responsibility of the contractor to make sure that the Risk Management Plan is 

implemented as required and to take the appropriate measures to ensure that everyone 

following on his behalf follows its instructions. 

11. Project safety management 

11.1. An organizational structure for the INGL project safety 

 

11.2. Contractor's Safety Officer 

11.2.1. Will work for the existence of a Risk Management Plan for the contractor and Will work 

in accordance with the instructions of the regulations. 

11.2.2. Will enforce and ensure compliance with the requirements of the laws, regulations, 

standards and INGL procedures in the field of safety, occupational health and the 

environment. 

11.2.3. Will review all activities performed daily, verify compliance with safety requirements 

and approve the Permits To Work (Hot work, Excavation and tunneling, Work at height, 

Lifting, Confined Space, Log-Out / Tag-Out). 

11.2.4. Will perform daily safety inspections and observations during the various activities and 

will verify compliance with the requirements of the laws and regulations in safety, health 

and environment, the risk management plan and safety procedures (INGL HSE) and will 

document them. The safety officer on behalf of the contractor will document and follow 

up to address all findings (hazards / risks). 
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11.2.5. Will deliver a Weekly Safety Report (in INGL format - the form will be given to the 

contractor at the kick-off meeting before the start of the project) that includes: 

quantitative indicators, findings (hazards / risks) identified during the week. 

11.2.6. Once a month, will submit a monthly safety report (in INGL format - will be given to the 

contractor at the kick-off meeting before the start of the project), which contains the 

following data: safety indicators, safety incidents, hazards/risks and the actions he took 

to raise the level of safety and prevent risks in the works, as well as any additional report 

required by the company on safety and correctness issues. The report, as stated above, 

will be forwarded upon request to the company representative. 

11.3. Safety Officer on behalf of the "Management and Supervision Company": 

In addition to his duties and according to the regulations of the Labor Inspection 

Organization (Safety Officers),-1996, will act to carry out and implement the safety 

requirements on behalf of the INGL company: 

11.3.1. Will enforce and verify compliance with the requirements of the laws, regulations and 

standards in the field of safety, occupational health and the environment, INGL 

procedures and the Risk Management Plan, and will document the findings in the weekly 

/ monthly safety report. For non-compliance with safety conditions, a warning letter / 

fine will be issued in accordance with section 25.4. 

11.3.2. Will assist and guide the "Management and Supervision Company" team in all matters 

relating to aspects of occupational safety and health in the project. 

11.3.3. Will inspect, approve and carry out constant control of the contractor's activities in all 

aspects of safety in accordance with the risk management plan approved for the project 

and the INGL HSE procedure. 

11.3.4. Supervision of the various activities in the project will be prioritized according to the 

level of risks of each activity. 

11.4. Foreman 

11.4.1. will follow the instructions of the Safety at Work Regulations (Construction Works) -

1988 and will take appropriate measures to ensure that each employee follows the 

regulations pertaining to his work. Record and document in the "General Register" as 

required by the regulation. 

11.4.2. A responsible employee (Team leader) will be assigned to each team, who will verify 

and enforce the execution of the activity in accordance with the safety requirements and 

the risk management plan. 

11.4.3. Will coordinate activities in advance with the management and supervision company. 

11.4.4. Will verify and approve the execution of works required by the Permit to Work, as 

stated in section 13.3.11 below. 

12. Entry to company facilities 

12.1. Entry to the site for the contractor's employee is conditional on the contractor delivering to 

the company representative a copy of a form signed by the employee confirming that the 

employee received safety training as stated in section 6 above. 

12.2. Any entry of the contractor and/or his employees and/or visitors on his behalf into the 

company's facilities will be accompanied by an official on behalf of the company, except in 
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cases of separating the gas facilities from the work areas and all according to the company's 

discretion and decision. 

12.3. Safety guidelines for entering work at INGL facilities (Receiving, VS / PRMS): 
(Note: Entry allowed accompanied with INGL employee and coordinated with a Control Center, Tel. 03-6270430 / 1) 

12.3.1. Before entering the facility, the activity leader will report to the control room the names 

of the workers and visitors / contractors entering. 

12.3.2. Vehicles will be parked outside the facility (with the front towards the exit). 

12.3.3. Before entering and/or starting any activity in the facility: 

• An INGL operations employee will perform monitoring using a calibrated and 
working gas detector, to verify the absence of an explosive atmosphere in the facility, 
before giving permission to enter the facility and start work. 

• Every morning, a briefing and refresher of the safety procedures will be given to the 
contractor's employees for information about the activity planned for that day and the 
precautions and safety measures required to perform the work. 

• After receiving a safety briefing, employees will be allowed to enter the site when 
each employee / visitor will be marked with a colored bracelet on his wrist. 

12.3.4. It is forbidden to carry out work in a gas facility by a "Lone worker"! Entry to work in a 

team of at least 2 employees. 

12.3.5. The Control Room is off limits except to those with entry permission. Entry will be 

allowed to those with authorization and only accompanied by a representative of the 

company's operations department. 

12.3.6. Smoking is strictly prohibited in the station complex! Cellular devices, vehicle remote 

and any other electrical equipment that is not explosion protected (Ex.P), are not 

allowed. 

12.3.7. Entry with equipment / ignition device of any kind is prohibited, except for work needs 

and after receiving an appropriate work permit. 

12.3.8. Make sure to follow all the safety instructions as defined by the operations representative 

/ the supervisor and/or the safety officer, before entering the INGL site. 

12.3.9. Use appropriate Personal Protective Equipment (PPE): 

• Working clothes (fire-retardant). 

• Safety glasses 

• Protective helmet 

• Gloves 

• Hearing protectors / Ear Plugs  – in places where the noise level is 85 db and above and 
/ or when there is a sign indicating "Harmful noise level". 

• Safety shoes with antistatic soles 

• Additional PPE according risks 

12.3.10. Permit to Work (PTW) - The following works require obtaining a work permit 

approved and signed by an INGL inspector and close supervision by a safety officer on 

behalf of the contractor (The forms will be given to the contractor at the kick-off meeting 

before the start of the project): 

• Working at height  
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• Lifting (Crane) 

• Hot work 

• Confined Space 

• Excavation and drilling works 

• Electrical work (Lock out tag out - LOTO) 

• Other (removal of safety protections, hazardous materials, piping, etc.). 
12.3.11. List of essential Emergency Contacts Phones: 

# Contact Phone No. 

▪  police 100  

▪  MDA 101  

▪  Fire Department 102  

▪  INGL Control room 6778  * 03-6270430/1 

▪  INGL Security 03-6270470/1 054-5646762 

▪  Ministry of the Environment 6911  * 08-6264000 

▪  National Center for Hazardous Materials 08-9239239/40  

▪  INGL Operation VP - Shlomi Zeira 054-2070917 03-6270454 

▪  INGL Control & Elect’ division manager – Alan Jasner 054-2070948 03-6270436 

▪  INGL Maintenance Division manager - Ziv Goldfarb 052-9457083 03-6270213 

▪  INGL Maintenance manager – Amid Oskar  6312630-054  03-6270481 

▪  INGL Safety and Quality division - Eli Zazon 054-2070915 03-6270449 

▪  INGL Main Safety officer - Kfir Negev 054-2070929 03-6270438 

12.3.12. Failure to comply with and/or adhere to the safety instructions is a disciplinary offense 
and sometimes even a criminal offense, so be sure to observe these safety rules. 

12.3.13. Information on the risks of natural gas: 
Natural gas MSDS: Methane (CH4 – Methane) ,UN1971  

❑ Description: ➢ Odorless and colorless gas 

❑ Health hazard: ➢ the gas can cause suffocation due to its ability to replace the 
oxygen in the air.  

➢ Contact with rapidly expanding gas as a result of a gas leak 
from a pipe can cause frostbite.  

➢ If the gas ignites, there may be thermal burns. 

❑ Risk of fire: ➢ A gas leak is a major risk of fire / explosion. 

➢ Explosive range of methane: 4-16 % concentration in air. 

➢ Flame or high temperatures near a gas pipeline can cause an 
Explosion and then burn the gas.    

❑ Risk of reactivity: ➢ The gas is not reactive. 

❑ Environmental damage: ➢ negligible 

❑ Emergency Situations. ➢ Contact all people immediately from the site. 

➢ If possible, allow the gas to dissipate into the open air 

13. Coordination and approval of works/changes 

13.1. The contractor must start performing any new work (both on the company's sites and outside 

of it), only after coordination (with regard to the nature of the activity, date, location of the 

work, etc.) and receiving the approval of the company's representative. 
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13.2. Any change in the work plan or performance of an activity that was not included in the pre-

approved work framework, requires updating and re-approval of the work risk management 

plan in accordance with the change by INGL representatives. 

14. Work site and removal of obstacles 

14.1. The contractor undertakes to keep the environment of the place where the work is carried out 

in a clean, orderly and safe manner in order to prevent safety hazards and also undertakes to 

install (if they do not exist) adequate and safe means of access and escape within the area of 

the place where the works are carried out in coordination and with the approval of the 

company's representative, and to keep them clear of any obstacle, material or equipment. 

14.2. The contractor undertakes to immediately clean up any spillage of material, food, etc. and to 

immediately deal with any hazard found by him or the company's representative. 

14.3. Vehicles will not be brought into the work sites except with the prior approval of the 

company representative. The vehicles that will be brought in will not be placed near cranes 

or other tools and will not block access roads or passageways or access to facilities, 

elevators, etc. 

14.4. The contractor must carry out his work with utmost care, in order not to damage the 

facilities, buildings, cable systems, etc., existing in the work area or near it. 

14.5. The execution of the various works, at any stage, will not interfere with the normal operation 

of the existing facility, and the contractor will refrain from any action that may harm the 

normal operation of the facility. 

14.6. The contractor must notify the company representative of any malfunction in any system and 

stop work in this area until receiving instructions for the required treatment. 

14.7. After the completion of the work by him, the contractor undertakes to remove temporary 

buildings, equipment, facilities or waste of any kind and to leave the work site with all the 

safety measures required by law and in accordance with the requirement of the company 

representative/safety officer. 

15. Fencing, signage, lighting and warning devices 

The contractor undertakes to install, provide and maintain at his own expense: guarding, fencing, 

appropriate lighting, warning signs, including flashing lights and other standard precautions and in 

sufficient quantity for the safety of the work area, and for the safety and comfort of the public and 

the workers, wherever this is necessary, or as required by A representative of the company, or as 

may be required by law or by an instruction from some authorized authority. 

If the contractor has not complied with the provisions of this section, the company shall be entitled 

to make the aforementioned arrangements at the contractor's expense and deduct its expenses from 

any amount due to the contractor from the company. 

16. Excavation works 

16.1. In order to maintain the safety of workers and to prevent damage to equipment or property, 

special emphasis must be placed on excavation or soil exposure work (changing the surface 

of the ground by more than 30 cm). 

16.2. All excavation works will be carried out in accordance with the Safety at Work Regulations 

(Construction Works)- 1988, after inspection and approval by the site manager. 



 

33 /  47  

Doc. No. 463458 rev. 2.1, Last update: 21.01.2024 

16.3. Any excavation work in the vicinity of underground infrastructures will be carried out in 

accordance with the INGL guidelines – Excavation Permit to Work. 

16.4. Safety guidelines for working in the vicinity of underground infrastructures – See Appendix 

B 

17. Electrical work and/or work involving the risk of electrocution 

17.1. Electrical work will be performed by an electrician with an appropriate license according to 

the "Electricity Law 1954" and its regulations. 

17.2.  Repair of electric tools and electrical equipment will be done by a qualified electrician. 

17.3.  The contractor undertakes that all hand-held vibrating work tools/electrical devices, and 

electrical panels will be in good working order and meet all the requirements of the 

"Electricity Law 1954" and its regulations, including the requirements regarding double 

insulation in accordance with the Safety at Work (Electricity) Regulations - 1990. 

17.4. Disconnecting the electric current, connecting/restoring the electric current, connecting to a 

power source, disconnecting/connecting electrical appliances, will be done only with the 

knowledge and approval of the company representative or the responsible maintenance 

worker on site and after receiving the permit for disconnecting electricity (LOTO) – Permit 

to Work for Electrical work (Lock out tag out - LOTO) 

17.5. The contractor will make sure before starting the work, that the work environment in which 

he intends to work, is dry and "clean" of visible conductors. 

17.6. Every vibrating work tool will be connected to a panel with a protective circuit breaker for 

leakage current (depreciation circuit breaker) whether the panel is fixed or mobile. 

17.7. In plumbing works, the contractor must maintain continuity of grounding by bridging. 

17.8. The contractor must ensure that all his employees maintain safety distances from exposed 

live conductors in accordance with the "Safety Regulations at Work (Work at Heights)- 

2007" or in accordance with the Electricity Law. 

17.9. If work is required at smaller distances than stated in section 17.8 above, the contractor must 

ask from the Electric company to disconnect the conductors from the voltage sources. In this 

case the work will be carried out under the constant supervision of the company 

representative (working in the company's yards only). 

17.10. In places where there is a fear of electrical cables being exposed and/or dangerous proximity 

to live conductors, the contractor will not work except under the constant supervision of the 

company's representative, who will be present at the site whenever the work is being carried 

out (working in the company's yards only). 

17.11. The presence of the company's representative, as stated above, does not detract from the 

contractor's responsibility for the safety of the workers and the facilities, and he must take all 

measures to meet the necessary safety conditions. 

17.12. During the execution of the work, should the contractor come across an installation / 

electrical cables or anything else, the contractor will stop the execution of the work and 

report to the company representative, in order to receive instructions for the continuation of 

the work. In this case, the company may perform the works or part of them on its own or by 



 

34 /  47  

Doc. No. 463458 rev. 2.1, Last update: 21.01.2024 

its attorney and the contractor will cooperate and will not make any financial demands in 

connection with this. 

17.13. Work or movement near power lines or on electrical room structures will be carried out in 

such a way as to avoid dangerous proximity or excessive proximity to live conductors or 

poles, including their equipment, foundations or anchors. 

17.14. The surface of the ground will not be changed near the electricity poles, their foundations, 

their anchors or under the electricity wires, unless this has been approved in writing by the 

company. 

18. Lifting Work 

18.1. Special attention must be paid to the Lifting process and the Lifting equipment. Many 

accidents may be caused in this type of activity as a result of failure of the lifting systems 

and accessories. 

18.2. Each entry of cranes to the site is required to verify: a valid vehicle license, an operator with 

the appropriate certification for the type of crane, a certificate from a certified inspector for 

lifting machines and accessories. 

18.3. For each Lifting, a Lifting Plan will be prepared in advance - will be given to the contractor 

at the time of the kick-off meeting before the start of the project - Lifting Plan. 

18.4. Only a Signalman who has completed a signaling course and is qualified to act as a 

signalman may connect and direct a lifted load. 

18.5. Cranes - The foreman's responsibility is to make sure that any crane operating in the project 

can be worked safely. The crane must comply with all relevant standards. 

18.6. All the lifting work will be carried out after receiving approval for the Permit to Work for 

the Lifting Work. 

19. Work at height 

19.1. In cases where work is performed that is defined as work at height, according to the Safety 

Regulations at Work (work at height) -2007, the contractor will take safety measures as 

required by the regulations. 

19.2. The contractor undertakes to carry out the work in accordance with the safety regulations for 

work at height, and also not to employ an employee to work at height who does not have a 

valid qualification as required by law. 

19.3. The contractor undertakes to present to the company representative the valid authorizations 

of his employees designated for work at height, as requested by the company representative. 

The contractor undertakes to monitor the validity of the certification of his employees to 

work at height and to conduct refresher training for his employees in accordance with the 

regulations. 

19.4. Gliding work will be carried out if it is found to be the necessary and safe method for 

performing the work and there is no fixed facility/system for performing it. If it was decided 

to carry out the work using a gliding method, the work will be carried out in accordance with 

the work safety regulations (working at height). 

19.5. Work at work height will be performed after filling out a Permit to Work at height 

approved by all the parties required in the permit. 
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20. Working in Confined Space 

20.1. In cases where work is performed in Confined Space, as defined in the Work Safety 

Ordinance, the regulations established pursuant thereto and the company's safety instructions 

- before the work is performed, the contractor's representative must receive dedicated safety 

training for work in Confined Space. The contractor will guide all workers at work in a 

Confined Space. 

20.2. No worker will be employed in Confined Space without receiving dedicated safety training. 

20.3. The contractor or the foreman/team leader on his behalf will not start work in a Confined 

Space before receiving permission from the company representative. Work in Confined 

Space will be carried out after filling out a work permit approved by all the parties required 

in the permit - Permit to Work at Confined Space. 

21. Work with open fire (Hot Work) 

21.1. In cases where work is carried out, such as: heating, cutting, welding, grinding and any other 

action that causes the formation of sparks or visible fire, the contractor must take all 

measures to prevent the spread of fire/explosion, including having fire extinguishers 

available, removal and/or neutralization of flammable materials, buffering and the like. 

21.2. Without detracting from the above, the contractor must perform the work in accordance with 

and subject to the instructions for performing open fire work by the company's contractors. 

Hot work will be performed after filling out a work permit approved by all the parties 

required in the permit - Permit to Work - Hot Work 

22. Work with hazardous materials and handling and disposal of hazardous waste 

In this section: 

- Hazardous material (HAZMAT) 

Any substance that may cause damage to a person, the environment or property, due to having 

one of the following properties: explosive, flammable, corrosive, oxidizing, toxic, reactive, 

radioactive, compressed gas, etc. 

- Hazardous waste 

Material of any kind, containing a hazardous substance that is disposed of or intended for 

disposal or must be disposed of as determined by the Director General of the Ministry of 

Environmental Protection. 

22.1. In cases of working with hazardous materials, the work will be performed by the contractor 

in accordance with the safety regulations at work and subject to the instructions of the 

Material Safety Data Sheet, as defined in the Safety Regulations at Work (Safety Sheet, 

classification, packaging, labeling and marking of packages) -1998, (hereinafter: "MSDS") 

of the material. The contractor will ensure that his employees and/or those on his behalf who 

use various materials as part of the execution of the works, will act in accordance with the 

instructions of the MSDS of the materials. 

22.2. The contractor will report to the company's representative about any Hazardous Materials 

that is entered on the company's site for the purpose of obtaining written approval before 

inserting them, as well as before carrying out actions on the site for which a Hazardous 

Materials may be created. 

The contractor undertakes to deliver to the company representative MSDS for the materials 

in use, before the start of the work. The contractor will not enter Hazardous Materials on the 
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company's sites and will not use it without approval from the Hazardous Materials 

Coordinator on the site. 

22.3. Treatment of hazardous materials or hazardous waste and/or evacuations from the company's 

premises shall be carried out by the contractor according to any law, in accordance with the 

company's procedures and the instructions of the company's representative/safety officer. 

22.4. The transport vehicles of the hazardous materials / hazardous waste of their various types, 

will have all the licenses and permits required by any law. 

22.5. The removal of hazardous materials / hazardous waste of its various types will be to a 

licensed site (if required by any law), and at the end of the removal the contractor must 

present to the company representative the permits for removing the hazardous materials / 

waste to the authorized site. 

22.6. The contractor is prohibited from using any material that is prohibited by any law, such as: 

asbestos. 

23. Getting ready for a "Hot Tie-In" 

23.1. Instructions for the preparation and readiness of the contractor to perform "Hot Tie-In" - See 

Appendix C. 

24. Work stoppage due to violation of safety instructions / regulations 

24.1. At a work site where serious safety deficiencies were found, the company representative 

and/or the safety officer is authorized to immediately stop the performance of the work, 

among others in the following cases: 

24.1.1. In cases where it appears to the company representative / work safety officer that there 

are serious safety deficiencies in the area and failure to immediately stop work on the 

site may cause an accident. 

24.1.2. There are serious safety hazards on the site and the contractor's representative or 

someone on his behalf does not act immediately and appropriately to improve the safety 

situation on the site. 

24.1.3. Non-compliance with safety instructions or any instruction from this appendix 

24.2. At the work site where the work was stopped, the work will be resumed only after the 

situation has been corrected and a written report has been received from the contractor's 

representative on the correction of the defects for which the work was stopped. 

24.3. All the implications arising from the work stoppage as mentioned above, will apply to the 

contractor. 

24.4. Agreed compensations for non-compliance with safety conditions 

24.4.1. The company will be entitled, at its professional discretion, to collect agreed 

compensations from the contractor for non-compliance with safety conditions that will 

be applied in the manner and according to the matrix in the document "Warning letter 

and agreed compensation for non-compliance with safety conditions" – See Appendix 

D. 

25. Investigation and reporting of safety incidents 

25.1. The contractor will report any case of an exceptional incident resulting in physical damage to 

an employee and/or a third party and/or to property and/or an environmental damage and/or 
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a case of "near miss" and/or "dangerous case" (hereinafter: "safety incident") to the company 

representative and the various authorities as required by any law. 

25.2. In case of any bodily injury, the INGL Project Manager and Safety Officer must be 

immediately informed by telephone. 

25.3. Upon the end of the dangerous situation and no later than the end of the working day of the 

occurrence of the incident, the contractor will report by "Preliminary Report for an 

Exceptional Event" form (will be given to the contractor at the time of the kick-off meeting 

before the start of the project). 

25.4. Every safety incident will be investigated and reviewed by the contractor and/or parties on 

his behalf to examine the direct, contributing and root causes, that led to the occurrence of 

the event and for the purpose of lessons learned, conclusions and taking steps to prevent the 

recurrence of similar cases in the future, in accordance with the "Safety, Health & 

Environment Lessons Learned Event Form" (will be given to the contractor at the time of 

the kick-off meeting before the start of the project), which will be forwarded signed by the 

Project manager on behalf of the contractor to the company representative / Safety Officer. 

25.5. Any information to an external party regarding the course of the investigation, conclusions, 

results, etc., will be transmitted exclusively by parties authorized by the company. 

Without derogating from the above, to the extent that the company will independently 

inspect the safety incident, the contractor will cooperate with the company as required for 

the purpose of carrying out the inspection. 

26. Providing first aid 

26.1. The contractor will have a first aid kit at the work site and any other medical equipment that 

is required according to the nature of the work and will ensure the provision of medical 

treatment and first aid services to his employees as needed and in accordance with the 

provisions of any law. 

26.2. In the event that during the performance of the work and/or provision of service it is 

necessary to evacuate one of the contractor's employees to receive medical services by 

ambulance, the contractor will attach an employee from his employees who will accompany 

and remain with the evacuated employee until he is hospitalized, or until the arrival of a 

family member/relative, or until his release. 

27. Contractor's statement 

I hereby declare that I have read and understood the contents of the safety appendix and that I 

undertake to work according to it and according to the instructions of any law. 

     

Date  Contractor's 
signature 

 Contractor's name 
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 Appendix A         :                                                                                                                            :נספח א'

 לעובדי קבלן טופס רישום הדרכה בנושאי בטיחות

Training registration form on safety issues for contractor employees 

 :Subject  נושא:

 :Detail of the subject :פירוט הנושא

 

 

 

     

 Training duration - משך ההדרכה  Training place -ההדרכה  מקום

         
 Date - תאריך  Signature - חתימה  I.D – ת.ז   Instructor name –שם המדריך 

 פרטי העובדים שקיבלו הדרכה והצהרתם:

The details of the employees who received 

training and their statement: 

בחתימתי זו הנני מאשר שקיבלתי את הדרכת הבטיחות, הבנתי את 

 כל הסיכונים הכרוכים בעבודה ואפעל על פיה בהתאם.

I confirm that I received the safety training, I 

understood all the risks involved in the work and I 

will act accordingly, by signing below. 

    משתתפים

# 
 חתימת העובד חברה / קבלן ת.ז שם משפחה שם פרטי

First name Last Name I.D Company / Contractor Employee Signature 

21.       

22.       

23.       

24.       

25.       

26.       

27.       

28.       

29.       

30.       

31.       

32.       

33.       

34.       

35.       

36.       

37.       

38.       

39.       

40.       

  :תפוצה
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Appendix B:  
Safety guidelines for work in the vicinity of underground infrastructures 

Note: This is an unofficial translation of the Hebrew document issued by INGL and is presented for informative purpose 
only! For any ambiguous and or professional terms, please refer to an official document from INGL or consult INGL Safety 
officers directly.   

 

As part of longitudinal pipelines construction, sometimes near the underground infrastructure of various 

bodies, it is required to make prior arrangements from the owners of the various infrastructure to obtain 

a written excavation permit. The Contractor is responsible for these actions, including taking safety 

measures and identification to prevent any damage to the infrastructure of the INGL or a third party. 

Before any excavation in the ground, the following actions are required: 

1. Coordination and preliminary preparations: 

1) The contractor will make full coordination with all the infrastructure bodies adjacent to the gas 

line design and will verify the course of pipelines (gas, fuel, water, etc.), power lines, 

communication lines (Bezeq, Hot, Cellcom, etc.) and any other nearby infrastructure. 

2) In case works are to be conducted in the vicinity of existing INGL 'hot' Gas lines, Contractor 

shall coordinate and receive excavation permit from INGL ROW manager prior to work 

commence  

3) The Contractor shall request and act to obtain written excavation permits from all the above 

infrastructure owners and relevant bodies for this work. Do not carry out any field work before 

obtaining these permits. 

4) The contractor must present all the excavation permits and coordination approvals to the project 

manager on behalf of the client (the management and supervision company) before the work 

begins. 

5) The management and supervision company will maintain a follow-up table for infrastructure 

coordination.  

6) Electronic detection will be performed during the coordination phase. 

7) Marking of underground infrastructure, before the work begins, in accordance with electronic 

detection / manual excavation and will be performed by a certified surveyor. 

8) Locating infrastructure lines above ground (power lines and communications, etc.), marking and 

determining height boundaries (safety distances). 

9) An A0 infrastructure and superposition locating map will be prepared, which will be in nylon, 

available on-site and be placed in an accessible area at all times. 

10) The excavations planning will be carried out in accordance with the requirements of a 

Foundation Engineer and / or a Soil Consultant. 

11) The contractor will prepare an operational procedure for excavation and crossing of 

infrastructure (including HD) that will meet the requirements of the infrastructure owner and the 

planner and will be approved by them. 

12) In the excavation in the vicinity of the liquid piping infrastructure, in addition, the contractor is 

required to prepare a plan for the preparation of spilled treatment (means of blockage, 

containment and collection / pumping). 

2. Conditions for starting work: 

1) Preparation of a work plan and Risk Assessment as a derivative of the work plan (prepared by a 

certified Safety Officer on behalf of the contractor). 

2) Obtaining approval from the management and supervision company and INGL. 
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3) If, during the execution of the coordination, supervision of the time of the works is required by 

the owner of any infrastructure, the contractor will coordinate the presence of a representative of 

the infrastructure owner and will carry out the excavations in the presence of this representative 

only. 

4) The underground infrastructure will be marked with marking pegs that will be highlighted in the 

field with a red ribbon on them (for the purpose of visibility) to prevent malfunctions in them. 

3. Excavation Works  

1) Commencement of work in the field with written approval (See Appendix 1 - Check list). 

2) TOOL BOX every work day and at the beginning of each shift is mandatory for all personnel 

and will be documented (See Appendix A - Training Form). 

3) Any excavation in the vicinity of underground infrastructure will be carried out under the close 

supervision of the activity leader on behalf of the contractor and a representative on behalf of the 

management and supervision company, after ensuring compliance with all conditions. 

4) The contractor will perform the work using proper equipment and materials and by skilled 

personnel. 

5) Contractor shall only employ certified heavy machinery operators, with a minimum of 5 years 

proven experience. Each operator shall be issued with an internal certification document 

(operator tag) by contractor, and shall carry it at all times.  

6) All heavy machinery involved in the activity will be equipped with an emergency phone list. 

7) The contractor will verify the location of the underground infrastructure by manual probing 

excavation and / or by a pumping machine. 

8) Excavation in INGL facilities will be manual excavation and / or by a pumping machine only. 

Under certain conditions the company reserves the option to approve a mechanical excavation. 

9) Excavations shall only be performed to the desired depth, according to approved plan. The 

following safety distances shall be used as general rule unless otherwise specified:  

• Manual excavation – Less than 1.5m of existing UG Infrastructure  

• Mechanical excavation – More than 1.5m of existing UG Infrastructure  

❖ Under certain conditions at the discretion of the company / infrastructure owner, it will be 

possible to consider changing the safety distances. 

10) The use of heavy machinery and equipment is allowed only as per agreed in the Permit (in 

writing) with Infrastructure Owner.  

11) Mechanical excavation near underground Infrastructures shall be performed only using flat 

("toothless") bucket   

12) All excavations work shall be performed in conformance to "Israel Safety at work regulations 

(Construction works), 1988"  

13) Exposed underground Infrastructure shall be mechanically protected (by means of sand bags or 

tires) immediately following the exposure. It is the contractor's responsibility to ensure the 

integrity of the protection up to the coverage stage. 

14) Horizontal drilling – continuous monitoring of drill head shall be conducted in order to keep 

optimal safety distance. Exit/Entrance pits walls shall be adequately supported, including a slope 

rule for descent in accordance with the regulations.  

15) Supports - Exposure of underground infrastructure requires support that is able to withstand the 

weight of the infrastructure itself and the forces created through it, in accordance with the 
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requirements of the infrastructure owner. 

16) The excavation area will be fenced and warning signs will be placed to prevent injury to workers 

and passers-by. 

4. Appendices: 

A. Appendix A - Training Form. 

B. Appendix 1 - Check list for excavation in the vicinity of underground infrastructure. 
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Appendix 1 - Checklist for work in the vicinity of underground infrastructures 
The start of the works in the field with the written approval of the project manager on behalf of the management and 

supervision company, after receiving permits for excavation works from all the relevant infrastructure bodies as required 

and making sure that the contractor has made all the required coordination and preconditions in accordance with the 

following requirements: 

 שא נבדקנו #
  תקינות

 הערות ל.ר לא  כן
זוהו כל התשתיות תת"ק )איתור אלקטרוני, כולל בדיקה לאיתור מתכות )אובייקטים( תת קרקעיים(   .10

של קווי צנרת )גז, דלק, מים(, חשמל, תקשורת )בזק,  לרצועת העבודההקיימות החוצות ו/או סמוכות 
 הוט, סלקום( וכד'.

All existing underground infrastructures (Electronic detection, including testing for 
underground metals (objects), crossing and / or adjacent to the work strip of pipelines (gas, 
fuel, water, etc.), electricity, communications (Bezeq, Hot, Cellcom, etc.), etc. were 
identified. 

    

                            בוצע תיאום מלא עם כל גופי התשתיות הסמוכות לרצועת העבודה של קו הגז המתוכנן.  .11
Full coordination was carried out with all the infrastructure 

bodies adjacent to the working strip of the planned gas line. 

    

  בוצע תיאום והתקבל אישור ממפקח קווים ארצי נתג"ז. -גז טבעי )נתג"ז( עבודה בסמיכות לקווי   .12
Work in the vicinity of natural gas lines (INGL) - Coordination was carried out and 
approval was obtained from the INGL National ROW Manager. 

    

תשתיות והגופים הרלוונטיים הנ"ל לעבודה התקבלו והוצגו היתרי חפירה בכתב מכל בעלי ה  .13
             Written excavation permits were obtained and presented fromזו.

 all the above infrastructure owners and relevant bodies for this work. 

    

 הוכנה טבלת מעקב לתיאום התשתיות ע"י חב' הניהול והפיקוח.  .14
A follow-up table was prepared for the coordination of the infrastructure by the 
Management and Supervision Company. 

    

הנושאים אושר ע"י המתכנן ובעל התשתית, מכיל את  נוהל תפעולי לחפירה וחציית תשתיות  .15
           הבאים:

Operational procedure for excavation and crossing of  infrastructure Approved by the 
planner and infrastructure owner, contains the following topics: 

                                                                              a. Working methodשיטת עבודה. .א

  
 

  

ת )מוקד דיווח(, הקבלן )מנהל ההקמה(, חב' הניהול רשימת טלפונים בחירום, כולל: בעל התשתי .ב
 b. Emergency Contactוהפיקוח )מנהל הפרויקט(, נתג"ז )מנהל הפרויקט בהקמה, חדר בקרה(.

list                                                                      

    

 מענה למקרה חירום )מקרים ותגובות(. .ג
c. Emergency response (cases and responses). 

    

 תרחישי חירום כולל דרכי מילוט. .ד
d. Emergency scenarios including escape routes. 

    

                                 e. Initial response to contain the eventתגובה ראשונית להכלת האירוע. .ה

 f. List of accessories                             ל באירוע הפגיעה.רשימת אביזרים הנדרשים לטיפו .ו

    Required to handle an incident of underground infrastructure damage. 

    

   תוכנית עבודה וסקר סיכונים כנגזרת מתוכנית העבודה שאושרו ע"י חב' הניהול והפיקוח ונתג"ז         .16
Work plan and risk assessment as a derivative of the work 

 plan approved by the management and supervision company and INGL 

    

               :Heavy machinery operatorsמפעילי כלי הצמ"ה:                                                   .17
 שנים. 5פחות מקצועיים ובעלי ניסיון מוכח של ל  .א

a. Professional and with proven experience of at least 5 years. 

    

 הונפקו.תעודת הסמכה פנימית )תג מפעיל(   .ב
b. An internal certification (operator badge) was issued. 

    

 תכנית להיערכות טיפול בשפך )אמצעים חסימה, הכלה ואיסוף / שאיבה(.   .18
prepared a plan for the preparation of spilled treatment (means of blockage, containment 

and collection / pumping). 

    

     

 חתימה תאריך שם מנהל הפרויקט שם חב' הניהול 
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Appendix C:  

Organize to perform Hot Tie-in connection 

A. Stage A - Prerequisites 

The contractor shall submit for the approval of the 2nd party inspection and INGL representatives 

(Construction project manager, INGL O&M manager, Safety Department Manager) (Later referred 

as 'INGL personnel'), a work plan procedure to the performance of the Hot – Tie in, the work plan 

will include the following: 

1) A list specifying the stages of the hot tie-in works and duration. 

2) A list of equipment and tools, inter alia: 

• Technical details and data of 'Pipe Cold Cut' equipment. 

• List of equipment and tools for carrying out the activity, including an element to prevent dirt 

from entering the pipe during work. 

• Definition of all PPE equipment (clothing must be Fire Retardant)  

• Arranging a safe access (scaffolding) to a gas valves, if necessary. 

3) A list of employees who will participate in the process and their roles, including the presence at 

site of an additional welder on standby. 

4) Organigram Structure (list of key persons with their positions) 

5) Risk Management Plan (Risk Assessment) - Shall be a derivative of the work plan and has 

been prepared by the safety officer of the contractor certified as preparing a "Safety 

Management Plan" in accordance with the regulations of the Labor Inspection Organization 

(Safety Management Plan), 2012 - התשע"ג). The work plan will be prepared by the project 

manager and the foreman on behalf of the contractor and will be approved by the project 

manager on behalf of the 2nd party inspection company. 

6) Lifting Plan. 

Remark: A condition for the start of work is the approval of the work plan and the Risk 

Management Plan (Risk Assessment) by all parties. 

B. Stage B – Preparation Day and a Kick off Meeting 

The second party inspection company will set a date for a 'Preparation Day' at least one day before 

the actual Hot Tie – in working activities. This 'Preparation Day' is for the following Check's and 

activities at site:  

1) Fencing / Isolating of Hot Tie-in activity work zone. 

2) Preform an alignment check for the two connecting pipes, if required back excavation and 

exposer of the pipe for stress less alignment (length of ditch as much as required) 

3) Removal of coating. 

4) Preform a lamination check and cut of the side that can be cut, preform the bevel on that side. 

5) Check and approve all the equipment to be used during the Tie- In, the equipment is in 

good/useable condition, a valid calibration certificate exist, the cold cutting equipment will be 

checked for properness including the availability of spare knifes, lifting belts / chains with valid 

authorized checker certificate. 

6) If required: 

• The existence of spare pipe for replacement of the existing one in case of measurement / fit-

up problems. 

• Arranging safe access to the gas valves (scaffolding) for opening / closing. 
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 Kick off Meeting  

at the preparation day, a 'kick of meeting' will take place at site with the participation of all 

managing workers involved in the activity (Contractor, 2nd party, 3rd party, INGL personnel) 

At the meeting, work stages will be defined by the contractor, all parties functions and powers 

will defined, way of act around and near the weld joint, the existence of PPE, the following 

issues will be checked:  

1) Risk Management Plan as a derivative of the work plan is approved and signed by all. 

2) Enough Nitrogen exists at site for the performance of Nitrogen purging. 

3) Ambulance and fire truck will be present at the date of activity. 

4) If necessary involving INGL Security Department, to secure the facility and / or closing of 

access roads to the site.  

5) Fill up of the attached "Check list for Hot Tie-in activity". 

C. Stage C – Day of execution 

The day of execution will open with a joint safety briefing for all participants, the briefing shall 

define stages of the work, the function holders, the mode of operation adjacent to the welding 

connector, Personal Protective Equipment, etc.  
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 in activity -Checklist for Hot Tie-פעילות חיבור חם  רשימת תיוג ל

 :Location / facility:  Project  מקום / מתקן:  פרויקט:

 :Date:  project Number ___/___/20___ תאריך:  מס' פרויקט:
 

 נושא נבדק #
 הערות / פעולה מתקנת  ממצא

Remarks / Corrective action Subject examined # 
√ x  ל.ר 

 אושרו ונחתמו על ידי: פרוצדורה לפעילות חיבור חם   (20
הקבלן, חב' הניהול והפיקוח 

 ונתג"ז.

    
approved & signed by: Contractor, 

SPI, INGL 

Hot tie-in procedure 20)  
  (Lifting plan 21     תכנית הנפה   (21
  (Risk Management Plan 22     תכנית ניהול סיכונים  (22
רשימת עובדים שאושרו לפעילות, הכוללת רתך נוסף שיהיה נוכח  קיימת  (23

 באתר.
    A list of approved workers for the activity exists, which includes Extra Stand by 

welder will be present at site 
23)  

קיים ציוד לחיתוך קר מוכן ומאושר לשימוש, כולל סכינים רזרביים   (24
 ורך.לשימוש לפי הצ

    Cold cut equipment exists and approved for use, include spare knifes exist ready 

for use as necessary 
24)  

כל הציוד וכלי העבודה לרבות כלים חשמליים מטלטלים תקניים, תקינים   (25
 ומאושרים.

    All Equipment and tools including electrical are checked and approved for use 25)  

  (Non-combustible barrier preventing entry of dirt to joints pipes exist. 26     קיים מחסום מחומר לא דליק המונע כניסה של לכלוך לפתחי הצינורות.  (26
  (Approved Excavation PTW, working area is fenced as necessary 27     היתר חפירה מאושר,  קיים גידור ושילוט כנדרש.   (27
  (There is a scaffold to allow safe access to gas taps if necessary 28     במידת הצורךקיים פיגום לאפשר גישה בטוחה לברזי גז   (28
הפיגומים )במידה וקיימים באתר(, נבדקו ונמצאו מתאימים לפעילות   (29

 ואושרו ע"י מנהל העבודה.
    The scaffolding (if any on the site), have been inspected and found suitable for 

activity and approved by the foreman. 
29)  

  (A resting and eating place for employees, shady and clean and tidy 30     מקום מנוחה ואכילה לעובדים מוצל ונקי ומסודר  (30
  (Readiness for night work – night work PTW. 31     היתר לעבודת לילה. –היערכות לעבודת לילה   (31
   (The two sides of the Hot tie-in joint are aligned and free to maneuver 32     שני הצדדים של החיבור החם מיושרים וחופשיים לתמרון.  (32
   (Coating was removed from the gas and non-gas side of the joint 33     הציפוי הוסר ממקטע החיבור של הצינור המוגז והלא מוגז.  (33
  (Lamination check was performed on the gas and non-gas side of the joint 34     בוצעה בדיקת למינציה בצינור המוגז והלא מוגז.  (34
  (The cap/flange on the non-gas side of the joint was cut and the side was beveled 35     / אוגן בצינור הלא מוגז נחתך ובוצעה פזה. CAP-ה  (35
  (Spare pipe for the connection exists on site (only if necessary) 36     קיים צינור חלופי נוסף לחיבור באתר )רק במידת הצורך(.  (36
סוללת חנקן כולל אביזרי חיבור תקניים )צינורות גמישים עם אבטחה,   (37

 ור הגז ווסת עם פורק לחץ( באתר לצורך טיה
    Nitrogen battery including standard connection accessories (flexible pipes with 

security, regulator with pressure relief, etc.) on site for gas purging. 
37)  

  (A fire engine and an ambulance were coordinated for the day of activity. 38     כבאית ואמבולנס תואמו ליום הפעילות.  (38

 Verified by    :אושר ע"י

 Contractor Factor הקבלן /  SPIחב' הניהול /  / INGLנתג"ז גורם

 :INGL /   Company Nameנתג"ז שם החברה:

 :Approval Name    שם המאשר:

 :Signature    חתימה:

 :Date    תאריך:
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Appendix D: 
Date:  

Reference:  
To:  
Project:  
Contractor:  

Warning Letter / Penalty Subject: 
ttach photos)A(Description of the deviation / safety offense / failure  

 

requirements 
 

The authority to indicate of deficiencies related to their safety and classification is given to 
the HSE Officer, a supervisor, or any other authorized representative on behalf of INGL. 

Points, penalty limit and penalties for safety failures according to INGL HSE: 

Mark 
(X) The limit of penalties and fines 

Risk Level 
Risk 

Value 
Risk 

Rating 

☐ Warning letter By discretion of safety 
officer / project manager 6-4 M 

☐ Written notice of penalty 1,500 NIS 

☐ Written notice of penalty 3,000 NIS 9-8 M 

☐ Written notice of penalty 6,000 NIS 12 H 

☐ 
Written notice of penalty 20,000 NIS (Or 5% of the contract/signed 
work order value with the company - The lowest of them) 

16 H 

 
Remarks: 

☐  Safety failure / repeated violation will increase the probability and risk rating and 
accordingly the amount of the fine. 

☐  The Penalty that will be imposed by INGL or any representative on its behalf, will be 
deducted from the amount of the next payment to the contractor in the project. 

☐  Using a mobile phone while driving and/or operating construction equipment or other 
equipment constitutes a very serious safety offense - the contracting employer will be fined 
5,000 NIS per case. 

☐  An unreported safety incident will be considered a serious safety offense. 

☐   In cases where a contributing factor will be identified of management and supervision company 
for the occurrence of a safety incident due to non-implementation / exceeding procedures / poor 
supervision and didn't warn in advanced,  a warning letter/fine will be imposed on management 
and supervision company (By discretion of safety officer) 

Regards, 

[Name] 

[Company] 

Copies 

INGL Construction VP  - Haim Mosckovich 

INGL Construction Project Manager -  

INGL HSE Division manager - Eli Zazon 

INGL HSE State Officer - Kfir Negev 

INGL HSE Construction Officer - Fares Abu-Takfa 

INGL HSE Regional Officer -  
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Risk Matrix (R = P x S) 
 

 

High - 4 Medium - 3 Low - 2 Very Low - 1 

High - 4 
H - High 

16 
H - High 

12 

M - 
Moderate 

8 

M - 
Moderate 

4 

Moderate - 3 
H - High 

12 

M - 
Moderate 

9 

M - 
Moderate 

6 

L - Low 
3 

Low - 2 
M - 

Moderate 
8 

M - 
Moderate 

6 

M - 
Moderate 

4 

L - Low 
2 

Very Low - 1 
M - 

Moderate 
4 

L - Low 
3 

L - Low 
2 

L - Low 
1 

Risk index: 

16-12 Unacceptable Risk (H) - Immediate action should be taken to reduce the level of risk, 
even if this requires stop the work process. 

9-4 Unacceptable risk (M)- should be reduced. It is possible to continue the activity for a 
limited time if necessary and cannot be applied prevention. Only an authorized manager 
may approve the execution of the work. 

3-1 Acceptable risk (L) - Constant measures should be taken to remain at this level, such as 
employee training, standing orders in safety. 

Injury scenarios that received a score of 12 or more in the decision board of risk 
assessment are not acceptable. Activity should be discontinued and renewed after risk 
reduction processes are carried out to an acceptable level. 

:Probability index 

code definition description 
4 High May happen every day 
3 Moderate May happen occasionally 
2 Low May happen, but only rarely 
1 Very Low May occur during the life of the system 

:erity indexSev 

code definition 
Property / 
equipment 

Environment Health & Safety 

4 High 
Death or 
permanent 
disability 

Very serious, long-term 
environmental degradation 
of ecosystem functions. 

Loss of the entire 
equipment / property (total 
loss) 

3 Moderate 
Injury/ illness 
with absence over 
30 days 

Serious, medium-term 
environmental effects 

Loss or damage of a major 
/ major subsystem 
(extended downtime) 

2 Low 

Medical treatment 
and incapacity 

Moderate / monotonous, 
short-term effects but does 
not affect ecosystem 
function and ecosystem 

Loss or damage of a small 
subsystem (short-term 
downtime) 

1 Very Low 
Only first aid is 
needed 

A slight impact on the 
biology of the physical 
environment 

Injury / serious damage to 
equipment / property 
(without downtime) 

 

Severity (S) 

Probability 

    (P)        


